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1 Interpretation 

1.1 Definitions 

In this Contract, the following terms have the 
respective meanings set out below. 

(a) “Anti-Corruption Laws” has the 
meaning given to it in Section 2.4. 

(b) “Applicable Laws”, in respect of any 
person, property, transaction or event, 
means: (1) all applicable laws, statutes, 
regulations, municipal by-laws and 
ordinances and treaties, including 
Environmental Laws, the Nuclear Safety 
Control Act (Canada), the Export and 
Import Permits Act (Canada) and the 
Nuclear Non-proliferation Import and 
Export Control Regulations (Canada); 

(2) any requirements under or 
prescribed by applicable common law, 
judgments, orders and decrees; (3) all 
Codes and Standards, applicable to that 
person, property, transaction or event at 
the applicable time and, whether or not 
having the force of law; and (4) all 
applicable Approvals. 

(c) “Approvals” means any permits, 
licences, consents, approvals, 
clearances, orders, ordinances, 
registrations, filings or other 
authorizations respecting the Work as 
may be required by this Contract or by 
any applicable governmental authorities 
having or purporting to have authority 
over the subject matter contemplated 
herein. 
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(d) “Codes and Standards” means all 
requirements, licences, requests, 
directives, rules, guidelines, standards, 
specifications, codes, instructions, 
circulars, manuals and procedures as 
may be required by this Contract or by 
any applicable governmental authorities 
having, or purporting to have, authority 
over the subject matter contemplated 
herein. 

(e) “Contract” has the meaning given to it 
in Section 1.3(a). 

(f) “Contract Price” means the total sum 
for the Work (or any portion thereof) as 
set forth in the purchase order(s), 
calculated in accordance with the 
applicable pricing model outlined 
therein. 

(g) “Contractor” means the party 
contracting with OPG under this 
Contract. 

(h) “Contractor Event of Default” has the 
meaning given to it in Section 8. 

(i) “Contractor’s Personnel” means all 
personnel used by the Contractor or 
assisting the Contractor in the provision 
of the Work, including Professionals and 
any personnel, staff, labour and other 
employees of the Contractor or a 
Subcontractor and any Subcontractor 
who is an individual. 

(j) “Environmental Laws” means any 
Applicable Laws relating to the 
protection of the natural environment 
(including any species that might make 
use of it) or human health, or the impact, 
use, storage, transportation or disposal 
of any hazardous materials. 

(k) “Good Industry Practice” means those 
prudent standards, practices, methods 
and procedures of design, engineering, 
procurement, assembly, erection, 
installation, workmanship, inspection, 
monitoring and testing (and all other 
activities of the type included in the 
Work), and that degree of skill, 
diligence, prudence and foresight 
expected from a skilled, experienced, 
reputable, professional and prudent 

contractor in North America specializing 
in the provision of the type of work being 
performed by the Contractor under this 
Contract under the same or similar 
circumstances. 

(l) “Goods” means any goods, materials, 
instruments, devices, articles, supplies, 
equipment, machinery, structures and 
assemblies, or components of any of 
them, delivered or required to be 
delivered to the Site, to OPG or to such 
place or person as OPG may direct, 
under this Contract, and required to be 
incorporated into the project or provided 
as consumables or spares. 

(m) “Intellectual Property Rights” means 
any rights, anywhere in the world, in or 
to a patent, patent application, utility 
model, inventor’s certificate, invention, 
copyrighted work, copyright, registration, 
moral right, industrial design, industrial 
design registration, industrial design 
application, trade-mark registration, 
trade-mark application, unregistered 
trade-mark, goodwill in any trade-mark, 
trade name, Internet domain name, 
service mark, trade secret, know-how, 
confidential information, mask work or 
integrated circuit topography, or other 
intellectual property rights of any kind, 
whether registered or unregistered. 

(n) “Lien” means any: 

(i) lien, charge, attachment, 
security interest, mortgage, 
hypothec, claim, deemed trust 
or other encumbrance, whether 
fixed or floating, including any 
lien arising in respect of the 
Construction Lien Act (Ontario); 

(ii) pledge or hypothecation; or 

(iii) deposit arrangement, priority, 
conditional sale agreement or 
other title retention agreement, 
equipment trust, capital lease or 
other security arrangement of 
any kind, 

respecting any property, whether real, 
personal or mixed, tangible or 
intangible. 
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(o) “Losses” means all claims, demands, 
costs, penalties, expenses, liabilities, 
injuries, losses and damages (including 
all fees and charges of engineers, 
architects, accountants, lawyers and 
other Professionals and experts (in each 
case on a dollar for dollar full 
indemnification basis) and all court, 
arbitration and other dispute, mediation 
or resolution costs), whether incurred 
through settlement or otherwise. 

(p) “OPG Group” means OPG, each of 
OPG’s wholly-owned subsidiaries and 
each of OPG’s and each such 
subsidiary’s shareholder(s), directors, 
officers, employees, representatives, 
agents and advisors, including OPG’s 
Representative. 

(q) “OPG’s Representative” means the 
individual designated from time to time 
by OPG to exercise such power, 
authority or discretion as is required of 
such person under this Contract. 

(r) “Professional” means a licenced 
professional, including engineers and 
architects, duly licenced in Ontario, and 
designated by the Contractor to provide, 
in whole or in part, any of the 
Professional Services. 

(s) “Professional Services” means all the 
Work in respect of this Contract, 
including respecting Submittals 
provided, or required to be provided, by 
the Contractor to OPG under this 
Contract, that is required under this 
Contract, Applicable Laws or any 
permits, licences or Approvals to be 
provided by a Professional. 

(t) “Site” means the land or actual place 
designated by OPG for the performance 
of the Work. 

(u) “Subcontractor” means a person 
(including the person’s heirs, executors, 
administrators, personal and legal 
representatives, successors and 
permitted assigns) who supplies or 
performs any of the Work under an 
agreement with the Contractor, another 
Subcontractor or a combination of the 
Contractor and another Subcontractor. 

(v) “Submittal” means any document, 
design, drawing (including as built 
drawings), plan, information, data or 
other deliverable whether in physical, 
electronic or other format, prepared by 
or for the Contractor which illustrates 
details of a portion of the Work or is 
otherwise required by this Contract. 

(w) “Take-over Date” means the day on 
which the Work, having been completed 
and made ready for use, are 
provisionally accepted by OPG’s 
Representative, subject to the 
Contractor’s continuing obligations 
under this Contract. 

(x) “Work” means providing all labour, 
Professional Services, supplies, Goods, 
the Contractor’s equipment, tools and 
consumables and acts required to be 
provided by the Contractor under this 
Contract and the delivery of any 
Submittals. 

1.2 Expanded Definitions 

Unless otherwise specified, words importing the 
singular include the plural and vice versa and 
words importing gender include all genders.  
The term “including” means “including without 
limitation”, and the terms “include”, “includes” 
and “included” have similar meanings.  The term 
“will” means “shall”.  When words that have a 
well-known technical or trade meaning are used 
in this Contract, such words will be interpreted in 
accordance with that meaning.  Delivery terms 
will be as specified in the purchase order. For 
certainty, all references to the parties acting 
reasonably or being reasonable will mean acting 
reasonably or being reasonable in the 
circumstances, having regard to the 
requirements of the Work. 

1.3 Contract and Order of Precedence 

(a) This “Contract” consists of: (i) the 
purchase order; (ii) these standard 
commercial terms; and (iii) the other 
documents delivered to the Contractor 
in respect of OPG’s request for the 
supply or performance of the Work. 

(b) These documents take precedence in 
the order in which they are named 
above.  Schedules, appendices and 
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addenda referred to in, or forming part 
of, these documents will be considered 
part of such document. 

(c) These documents are subject to 
subsequent amendments which will take 
precedence over the documents 
amended thereby. Changes to the 
scope, price and schedule of the 
Contract will be made in accordance 
with Section 4.4. No other amendments 
to the terms of the Contract may be 
made except by amendment in writing to 
these commercial terms. 

(d) No agent, employee or other 
representative of OPG has authority to 
make any promise, agreement or 
representation not incorporated into this 
Contract, and no promise, agreement or 
representation will bind OPG unless so 
incorporated. 

1.4 Governing Law 

This Contract and the conduct of the parties with 
respect to the formation and performance of this 
Contract are governed by and are to be 
construed and interpreted in accordance with 
the laws of Ontario and the laws of Canada 
applicable in Ontario.  The parties irrevocably 
submit to the non-exclusive jurisdiction of the 
courts of Ontario and the Federal Court of 
Canada. The United Nations Convention on 
Contracts for the International Sale of Goods will 
not apply to this Contract. 

1.5 Language and Units of Measure 

All communication between the Contractor or its 
Subcontractors and OPG, including all 
documents, notes on drawings, and submissions 
required under this Contract, will be in the 
English language.  Unless otherwise specified in 
this Contract, the Contractor will ensure that the 
International System of Units (SI) will be used 
for all purposes respecting the Goods and Work. 

2 Contractor’s Obligations 

2.1 Codes of Conduct 

The Contractor will: 

(a) not take any action that would cause 
any member of the OPG Group to 
breach an obligation set out in OPG’s 
Code of Business Conduct (“Code”); 
and 

(b) comply with all of the obligations set out 
in OPG’s Supplier Code of Business 
Conduct (“Supplier Code”). 

A current copy of the Code and the Supplier 
Code is located at www.opg.com, and a copy of 
each has been reviewed by the Contractor. 

2.2 Contractor Labour Obligations 

(a) The Contractor will, at all times, comply 
with all labour obligations set out in 
Schedule 2.2, including those set out in 
the “Labour Requirements” attached to 
Schedule 2.2. 

(b) Assistance regarding the interpretation 
of the prevailing labour conditions may 
be obtained from OPG’s Manager - 
Labour Relations.  The Contractor will, 
at all times, maintain good order and 
discipline among its workers and will not 
use in the performance of the Work any 
unfit person or anyone not skilled in the 
task assigned to that person. 

(c) Living accommodations for the 
Contractor’s Personnel will not be 
available on the Site unless specifically 
provided for under this Contract. 

2.3 Permits, Laws and Regulations 

(a) The Contractor will (and will cause each 
Subcontractor to) comply with: 

(i) all Applicable Laws and all 
standards, specifications, 
manuals or codes of any 
technical organization or 
governmental authority; and  

http://www.opg.com/
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(ii) to the extent not inconsistent 
with (i), Good Industry Practice, 
in respect of the Work. 

(b) The Contractor will obtain, at its cost, all 
permits and other consents required in 
respect of the Work. 

2.4 Anti-Bribery and Corruption 

The Contractor will comply with, and will take all 
reasonable measures to ensure that the 
Contractor’s Personnel or other third parties 
subject to its control or determining influence will 
comply with, all applicable anti-corruption laws 
and policies, including the Foreign Corrupt 
Practices Act (U.S.), the Corruption of Foreign 
Public Officials Act (Canada), the Bribery Act 
(U.K.) and any Applicable Laws of similar effect 
of any other jurisdiction (collectively, “Anti-
Corruption Laws”). The Contractor represents, 
warrants and undertakes that it has instituted 
and maintains policies and procedures designed 
to ensure, and which are reasonably expected to 
continue to ensure, compliance with Anti-
Corruption Laws, including policies and 
procedures designed to ensure that all agents, 
consultants or other persons employed or acting 
on the Contractor’s behalf or facilitating the 
conduct of the Contractor’s business comply 
with Anti-Corruption Laws. The Contractor will 
permit OPG, upon OPG’s request to: (i) review 
its policies and procedures described in this 
Section 2.4; and (ii) audit all records of the 
Contractor related to the Goods and Work for 
the purpose of verifying compliance with the 
Anti-Corruption Laws.  

2.5 Cyber Security  

The Contractor will, at all times, conduct the 
Work in accordance with the cyber security 
requirements set out in Schedule 2.5 attached 
hereto. 

2.6 ISNetworld 

If OPG requires the Contractor to be prequalified 
through ISNetworld, the Contractor and each 
Subcontractor will be and remain at all times in 
good standing with ISNetworld. 

2.7 Workplace Safety and Insurance 
Board 

The Contractor will provide its Workplace Safety 
and Insurance Board account number to OPG 
before commencing the Work at the Site.  The 
Contractor and each Subcontractor will be and 
remain at all times in good standing with the 
Workplace Safety and Insurance Board.  Before 
initial arrival on the Site, and every 90 days 
thereafter, the Contractor will submit a clearance 
certificate from the Workplace Safety and 
Insurance Board as to the Contractor’s status 
and that of all Subcontractors that will be 
providing Work at the Site. 

2.8 Health and Safety 

The Contractor will, at all times, conduct the 
Work in accordance with the health and safety 
requirements set out in Schedule 2.8 attached 
hereto. 

2.9 Delay 

In the event of a delay or default in performance 
by the Contractor, OPG may, in its sole 
discretion, extend the time period for 
performance, upon conditions satisfactory to 
OPG.  Any extension granted by OPG will not 
prejudice its ability to exercise its termination 
rights in the event of further delay or default. 

2.10 Communications 

The Contractor will reference OPG’s project 
name, description of the Work and purchase 
order number in all communications with OPG. 

2.11 Subcontractors and Contractor’s 
Personnel 

The Contractor will be fully responsible for all 
acts and omissions of each Subcontractor and 
Contractor’s Personnel and any such acts and 
omissions will be deemed to be those of the 
Contractor.  Accordingly, respecting each 
obligation of the Contractor under this Contract, 
the Contractor will ensure that no Contractor’s 
Personnel or Subcontractor will breach any such 
obligation. 
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2.12 Liens 

The Contractor will keep title to the Site and 
every part of the Site free and clear of all Liens 
respecting the provision of the Work. The 
Contractor will immediately notify OPG of any 
such Lien, claim of Lien or other action of which 
it has knowledge and which affects the title to 
any property owned, leased or licenced by OPG 
or any of its subsidiaries or in which OPG or any 
of its subsidiaries has an interest, in whole or in 
part, including the Site.  If any Lien is registered 
against any such property, in whole or in part, 
including the Site, by a Subcontractor, the 
Contractor will cause the Lien to be vacated or 
discharged from title within ten business days of 
registration.  If the Contractor fails to vacate or 
discharge any such Lien in a timely manner, 
OPG may vacate or discharge that Lien by 
paying into court any sum or providing such 
security as may be necessary to vacate or 
discharge the Lien.  The Contractor will 
immediately reimburse OPG on demand for all 
OPG’s costs and expenses respecting the 
vacation or discharge of the Lien, including the 
amount of the payment into court, the cost of 
any such security, OPG’s legal fees and 
expenses and a reasonable charge for time 
spent by OPG personnel. 

2.13 Intellectual Property 

(a) Each party and Subcontractor retains all 
Intellectual Property Rights to 
methodology, knowledge and data 
brought to the Work and used therein.  
No Intellectual Property Rights existing 
before the start of the Work are passed 
hereunder other than licences and rights 
to use Intellectual Property Rights as set 
out in this Contract.  

(b) All title and beneficial ownership 
interests to all Intellectual Property 
Rights which are created or otherwise 
arise in the provision or performance of 
the Work, including any Submittals, will 
vest exclusively in, and remain with, 
OPG (the “New Intellectual Property 
Rights”). The Contractor hereby 
assigns and to the extent necessary will 
cause each Subcontractor to assign, to 
OPG, all rights, title, and interest in and 
to the New Intellectual Property Right.  
This assignment becomes effective in 
respect of each New Intellectual 

Property Right when such New 
Intellectual Property Right comes into 
existence, and in any event, no later 
than on the completion of the Work. The 
Contractor hereby waives in favor of 
OPG and any affiliate of OPG, all moral 
rights and similar non-assignable rights 
in and related to the New Intellectual 
Property Rights. 

(c) The Contractor will not do any act which 
may compromise or diminish the New 
Intellectual Property Rights, the 
assignment to OPG of the New 
Intellectual Property Rights, or the 
licences referred to in Section 2.13(d) 
and will perform any acts required to 
confirm or document the assignment to 
OPG of the New Intellectual Property 
Rights, or the licences referred to in 
Section 2.13(d), including obtaining 
assignments of rights or waivers of 
moral rights from any of the Contractor’s 
Personnel or any Subcontractor. 

(d) The Contractor represents and warrants 
that it owns or has obtained from third 
parties, duly authorized grants of all 
right, title and interest necessary to 
provide to OPG a licence regarding the 
Intellectual Property Rights associated 
with the Work in the manner set out in 
this Contract including waivers of moral 
rights for the benefit of OPG and OPG’s 
affiliates. In respect of any Intellectual 
Property Rights not assigned to OPG 
under Section 2.13(b), the Contractor 
hereby grants to OPG a worldwide, non-
exclusive, irrevocable, perpetual, royalty 
free and fully paid-up licence and 
uninterrupted right to use all Intellectual 
Property Rights that are contained or 
embedded in, required for the use of, 
used in the production of, or required for 
the reproduction, modification, 
maintenance, servicing, improvement or 
continued operation of the Work. The 
rights granted under this paragraph 
include a right for OPG to: (i) make 
copies; (ii) modify and create derivative 
works from the subject matter of the 
right; and (iii) assign, sublicence and 
transfer rights granted under this 
paragraph, in whole or in part, to any 
third party. The Contractor will pay all 
royalties, licence fees and other 
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monetary amounts required in respect of 
securing and licensing the Intellectual 
Property Rights referenced in this 
Section 2.13(d) and any other 
Intellectual Property Rights associated 
with the Work. 

(e) The Contractor will, at its expense, 
defend all claims, actions or 
proceedings against OPG relating to or 
based on any allegation that the Work, 
or any part of the Work, constitutes an 
infringement upon, or a misappropriation 
of any Intellectual Property Rights and 
will pay to OPG all resulting Losses 
incurred by OPG in respect of such 
claims, actions or proceedings.  OPG 
will give the Contractor written notice of 
any such claim, action or proceeding 
and, at the request and expense of the 
Contractor, provide all reasonably 
available information, assistance and 
authority required to conduct its 
defence. 

(f) If all or any part of the Work is finally 
determined by any court, arbitrator, or 
administrative body to constitute an 
infringement or misappropriation of 
Intellectual Property Rights of a third 
party, or if OPG is enjoined by any 
means from using the Work, any part 
thereof, or any Intellectual Property 
Rights embodied therein as a result of 
any claim of infringement or 
misappropriation, the Contractor will at 
its expense promptly: (i) obtain for OPG 
the right to continue using the Work;  (ii) 
replace the allegedly infringing elements 
of the Work with non-infringing 
elements, while maintaining the full 
functionality, integrity and performance 
capabilities of the Work; or (iii) modify 
the Work so that it no longer infringes, 
while maintaining the full functionality, 
integrity and performance capabilities of 
the Work. 

2.14 Reasonable Objections by OPG 

The Contractor will not use, as part of the 
Contractor’s Personnel, any individual against 
whom OPG has a reasonable objection.  The 
Contractor will promptly remove from the Site 
any such person whom OPG’s Representative 
does not consider competent or otherwise 

considers unsuitable for providing the applicable 
Work, including for failure to comply with any 
applicable health or safety obligations or any 
other obligations under this Contract. 

2.15 Confidential Information 

(a) In preparation for, and in the course of, 
providing the Work, OPG or the 
Contractor (each, a “Disclosing Party”) 
will disclose to the other party (each a 
“Receiving Party”) certain information 
(including applications of that 
information) which is confidential, a 
trade secret or otherwise proprietary to 
the Disclosing Party, including this 
Contract and the fact that the Contractor 
is providing the Work (collectively, the 
“Confidential Information”).  For 
certainty, when the Receiving Party is 
the Contractor, the Contractor will be 
fully responsible and liable for any 
disclosure of OPG Confidential 
Information to or by any of its 
Subcontractors. Confidential Information 
does not include, however, information 
that the Receiving Party is able to 
demonstrate to the Disclosing Party’s 
satisfaction, acting reasonably: (i) was 
or becomes generally known to the 
public through no fault of the Receiving 
Party or its respective shareholders, 
directors, officers, partners, members, 
representatives, agents, advisors or any 
of the Receiving Party’s personnel or 
any other person for whom the 
Receiving Party is responsible at law; 
(ii) was specifically known by the 
Receiving Party before disclosure by the 
Disclosing Party and was not subject to 
any confidentiality obligation; (iii) was 
developed or ascertained independently 
without reference to the other party’s 
Confidential Information; or (iv) was 
received from a third party without such 
third party being under a duty of 
confidentiality. 

(b) All Confidential Information remains, at 
all times, the exclusive property of the 
respective Disclosing Party.  Except as 
expressly set out in this Contract, a 
respective Receiving Party has no 
licence or other right to use or disclose 
any Confidential Information for any 
purpose whatsoever.  Such Receiving 
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Party may use Confidential Information 
only in respect of the preparation for, 
and the providing of, the Work, including 
in negotiations with proposed 
Subcontractors.  Such Receiving Party 
will ensure that none of its or its 
Subcontractors’ current or former 
shareholders, directors, officers, 
partners, members, representatives, 
agents and advisors or any of its 
personnel or any other person for whom 
such Receiving Party or any 
Subcontractor is responsible at law will 
use any of the Confidential Information 
for any purposes other than those 
expressly set out in this Section 2.15. 

(c) At the Disclosing Party’s request, the 
Receiving Party will promptly (and in 
any event, within ten business days of 
receipt of such request) return to the 
Disclosing Party or destroy, at the 
Disclosing Party’s election, any and all 
Confidential Information belonging to the 
Disclosing Party, including all 
reproductions and any documents 
based on any of the Confidential 
Information, and will not retain any 
copies thereof. 

(d) Each Receiving Party acknowledges 
that each Disclosing Party would not 
have an adequate remedy at law for 
monetary damages if the Receiving 
Party fails to fulfil any of its obligations 
under this Section 2.15.  Accordingly, in 
addition to any other remedies under 
this Contract, each Disclosing Party will 
be entitled to seek equitable relief, 
including any injunction, specific 
performance or other remedy in law or 
equity (without being required to post a 
bond or other security), in respect of any 
breach or threatened breach of this 
Section 2.15 and in which case, each 
Receiving Party consents to any such 
injunction, specific performance or other 
remedy in law or equity. 

2.16 FIPPA and OEB Disclosure 

(a) The Contractor acknowledges and 
agrees that OPG is subject to the 
Freedom of Information and Protection 
of Privacy Act, R.S.O. 1990, c. F.31, as 
amended from time to time (“FIPPA”), 

the Ontario Energy Board Act, S.O. 
1998, c. 15, as amended from time to 
time, and the Ontario Energy Board 
Rules of Procedure (collectively, “FIPPA 
and OEB Legislation”).  OPG will 
comply with its obligations under the 
FIPPA and OEB Legislation. The 
Contractor is strongly advised to consult 
its own legal advisors as to the 
appropriate way in which confidential or 
proprietary business information should 
be marked as such in providing the 
Work. 

(b) Subject to the provisions of FIPPA and 
OEB Legislation, OPG will use 
reasonable commercial efforts to 
safeguard the confidentiality of any 
information identified by the Contractor 
as confidential but will not be liable in 
any way whatsoever to the Contractor if 
such information is disclosed based on 
an order or decision of the Information 
and Privacy Commissioner of Ontario, 
Ontario Energy Board or otherwise as 
required by Applicable Law. 

2.17 Security Check 

(a) OPG may, from time to time, perform a 
security clearance check, consisting of a 
criminal record check that may require 
fingerprints, a reliability check, and an 
employment and education verification 
for each of the Contractor’s Personnel 
and, where required for nuclear site 
access security clearance, a credit 
check. Upon request by OPG, the 
Contractor will, at no cost to OPG, 
submit to OPG’s Representative the 
information required by OPG for each of 
the OPG identified Contractor’s 
Personnel. The information that OPG 
requires, such as photographic 
identification, birth certificate and 
citizenship card, may vary from 
individual to individual, depending on 
the individual’s background and 
circumstances. OPG may require, prior 
to starting work with OPG that the 
Contractor’s Personnel complete OPG 
forms for security clearance, including a 
five year, or more, residence and work 
history.  If any of the Contractor’s 
Personnel have resided or worked in, or 
travelled to a country other than 
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Canada, for more than six months 
cumulative, they may be required to 
supply criminal record name checks 
from each country to which that applies. 
OPG may require that such Contractor’s 
Personnel provide further information, 
including references or education 
credentials. OPG may require any 
supporting documentation to be verified 
in a manner established by OPG, 
including by notarizing. If OPG 
determines that any of the Contractor’s 
Personnel is unsuitable for any reason, 
or if OPG is not satisfied with the 
timeliness, accuracy, validity, adequacy 
or completeness of any of the 
information received by OPG, then the 
Contractor will ensure that the 
applicable Contractor’s Personnel is 
replaced immediately, at no cost to 
OPG.  OPG will maintain all the 
information submitted to OPG under this 
Section 2.16 in accordance with 
Applicable Laws. 

(b) OPG’s security staff will have the right to 
examine or search, materials, supplies, 
Goods and the Contractor’s equipment 
brought to or removed from the Site by 
the Contractor or by any Subcontractor.  
If requested, the Contractor will (and will 
cause each Subcontractor to) deposit 
with the security officer an itemized list 
of all materials, supplies, Goods and the 
Contractor’s equipment at the time they 
are brought to the Site.  The list will be 
used by the security staff when checking 
such materials, supplies, Goods and the 
Contractor’s equipment into and out of 
the Site at any security gate. 

(c) OPG’s security staff will also have the 
right to examine or search at any time, 
in the presence of the Contractor’s or 
the Subcontractor’s representative, any 
Contractor or Subcontractor enclosure 
on the Site, including the Contractor’s 
and Subcontractor’s equipment. 

(d) OPG will not accept any claims for, nor 
is OPG liable in respect of, items 
deemed damaged or stolen during the 
course of the Work. 

2.18 Submittals 

Unless otherwise specified in this Contract, the 
following provisions will apply: 

(a) The Contractor will submit electronically, 
or otherwise as directed by OPG, each 
Submittal to OPG in a timely manner 
and orderly sequence, so as not to 
cause any delay in the Work.  

(b) Any part of the Work to be performed in 
accordance with any Submittal, whether 
prepared by the Contractor or OPG, will 
not be commenced until such Submittals 
have been accepted in writing by OPG’s 
Representative.  Acceptance by OPG’s 
Representative of the Contractor’s 
Submittals will in no way be construed 
to imply relief of the Contractor from 
responsibility for any errors or omissions 
contained therein or relief from any of its 
obligations or liabilities under this 
Contract or otherwise.   

(c) Unless otherwise directed by OPG’s 
Representative, the Contractor will 
promptly correct all items in Submittals, 
whether or not raised by OPG’s 
Representative, which do not conform to 
the requirements of this Contract.  The 
Contractor will then return to OPG’s 
Representative the revised Submittals 
clearly identifying any revisions.  The 
Contractor will be responsible for 
recovering any time lost in the review 
process by reason of any error or defect 
in the Submittals. 

(d) In case of conflict between the 
specifications and the Submittals, the 
specifications will govern. 

(e) All of the Submittals prepared by the 
Contractor under this Contract will be 
prepared in accordance with OPG’s 
drawing standards, copies of which are 
available upon request.  For the 
purposes of ready identification, the 
Contractor will ensure that each 
Submittals will show the OPG project 
name. 

(f) Drawings and data belonging to OPG 
are Confidential Information as per 
Section 2.15 of this Contract. 



- 10 - 

 

(g) All manuals will be in sufficient detail for 
OPG to operate, maintain, commission, 
refurbish, replace, alter, relocate, 
decommission, dismantle and demolish, 
as applicable, the Work. 

2.19 Contractor’s Property 

(a) The Contractor will be solely responsible 
for the care, custody and control of the 
Contractor’s property when providing 
the Work at the Site. 

(b) OPG assumes no responsibility or 
liability for the Contractor’s property. 

(c) The Contractor will provide adequate 
Contractor’s equipment to perform the 
Work in accordance with the approved 
construction schedule. The Contractor 
will regularly inspect the Contractor’s 
equipment and maintain same in good 
working order.  The Contractor will be 
required to complete OPG’s Safety 
Certification form each time a machine 
is brought on to a Site and at intervals 
as required by OPG’s Representative. 

(d) The Contractor will confine its materials, 
supplies, Goods and the Contractor’s 
equipment to the Site and to such 
location(s) as are designated by OPG’s 
Representative.  The Contractor will 
ensure that temporary structures of the 
Contractor and its Subcontractors do not 
interfere with the work of other 
companies or of OPG, and are removed 
as soon as no longer needed. 

2.20 Environment 

The Contractor will, at all times, conduct the 
Work in accordance with the environmental 
requirements set out in Schedule 2.20 attached 
hereto. 

2.21 Hazardous Materials 

The Contractor when shipping to any OPG Site 
any product which is categorized as a 
hazardous material (i.e., compressed gas, 
flammable or combustible material, oxidising 
material, poisonous and infectious material, 
corrosive material or dangerously reactive 
material) will comply with relevant federal and 

provincial legislation and regulations pertaining 
to such materials.  The Workplace Hazardous 
Material Information System (“WHMIS”) will 
apply and all such materials will be properly 
identified with WHMIS type warning labels.  All 
shipments of such material to OPG Sites will 
include either a Material Safety Data Sheet 
(“MSDS”) or a Safety Data Sheet (“SDS”).  
Where the delivery point is a nuclear site, a copy 
of the MSDS or SDS will also be sent by mail to 
the attention of the MSDS Centre, OPG Safety 
Department, at 1600 Champlain Ave, Whitby, 
Ontario, L1N 9B2 and by email to 
hazmat@opg.com. 

2.22 Site Physical and Labour Conditions 

The Contractor expressly waives all claims 
attributable to errors and/or omissions in the 
information, representations or estimates by 
OPG or anyone acting on its behalf, whenever 
or however made, relative to the physical 
condition of the Site, the labour conditions 
affecting the Work, the quantities of Work to be 
performed or the scheduling of the Work. 

2.23 Site Performance/Other Contractors 

(a) The Contractor will adhere strictly to the 
schedules specified in this Contract and 
will plan the Work so that labour and 
materials are available at the Site in 
order to permit the Work to progress in 
an orderly manner. 

(b) OPG’s Representative is responsible for 
the general progress, scheduling, co-
ordinating and administration of the 
services of all other contractors on the 
Site.  The Contractor will co-ordinate the 
Work with that of other contractors and 
make such connections as are specified 
or shown in this Contract. 

(c) The Contractor will notify OPG’s 
Representative of any apparent 
deficiencies in work performed by OPG 
or third parties that would affect the 
Work under this Contract. Such 
notification will be communicated 
immediately and confirmed in writing.  If 
the Contractor fails to so report such 
deficiencies, any prejudice to OPG in 
connection with such delay will be taken 
into account in determining the 
Contractor’s entitlement to any claim 

mailto:hazmat@opg.com


- 11 - 

 

against OPG respecting such 
deficiencies. 

(d) Insofar as is consistent with the nature 
of the Work and subject to the terms of 
this Contract, the order and methods of 
performance of the Work will be left to 
the discretion of the Contractor. 

(e) OPG’s Representative will have the right 
to control the order and methods of 
performance of the Work at the Site.  
Should OPG’s Representative be of the 
opinion, and so inform the Contractor in 
writing, that the amount of labour, 
materials, supplies, Goods, the 
Contractor’s equipment or other items 
dedicated to the Work is insufficient, or 
that the methods employed are not such 
as will ensure the completion of the 
Work on schedule, then the Contractor 
will, forthwith, increase the amount of 
labour, materials, supplies, Goods, the 
Contractor’s equipment or other items, 
as the case may be, or will adopt other 
methods and practices, all to the 
satisfaction of OPG’s Representative 
and at no extra cost to OPG. 

2.24 Foreign Nationals 

The Contractor will obtain at its cost all 
Approvals from all applicable governmental 
authorities respecting all foreign nationals who 
may be engaged in providing the Work in 
Canada. 

2.25 Canadian Social Insurance Number 
Requirement 

It is a requirement of the Canadian Nuclear 
Safety Commission’s radiation protection 
regulations that all workers must have a 
Canadian Social Insurance Number (SIN) before 
commencing Work at a nuclear facility.  This is 
to enable OPG to report the worker’s radiation 
dose to the national dose registry. 

2.26 Procurement of Goods 

The Contractor will be responsible for 
manufacturing, supplying or procuring, factory 
testing, packing, transporting, delivering, storing, 
inspecting, receiving and installing all Goods 
and providing all Work reasonably required in 
respect of the foregoing.  The Contractor will 

conduct all these activities in accordance with 
this Contract. If required by OPG, the Contractor 
will provide satisfactory evidence (including 
reports of required inspections, tests and 
Approvals) as to the kind and quality of all 
Goods. The Contractor will ensure that all 
Goods will be constructed, applied, assembled, 
erected, installed, used, connected, adjusted, 
field tested, conditioned, cleaned, commissioned 
and cleaned up in accordance with instructions 
of the applicable manufacturer and Good 
Industry Practice, except to the extent as may 
otherwise be provided in this Contract. 

2.27 Delivery of Counterfeit, Fraudulent 
and Suspect Items 

The Contractor will (and will cause its 
Subcontractors to) not use or deliver counterfeit, 
fraudulent and/or suspect Goods (“CFSI”) while 
providing Goods or Work to OPG.  If any Goods 
under this Contract are described using a 
manufacturer part number, a product description 
and/or specified using an industry standard, the 
Contractor will ensure that the replacement 
Goods supplied under this Contract meet all 
requirements of the latest version of the 
applicable manufacturer data sheet, description 
and/or industry standard.  If the Contractor is not 
the manufacturer of the Goods, the Contractor 
will ensure that the Goods supplied under this 
Contract or used to manufacture the equipment 
under this Contract are made by the original 
equipment manufacturer in compliance with the 
applicable manufacturer data sheet and/or 
industry standard.  If the Contractor desires to 
supply or use any Goods that may not meet the 
requirements of this Section 2.27, the Contractor 
will notify OPG of any exceptions and receive 
OPG’s written approval prior to shipment or use 
of such Goods.  If CFSI are furnished under this 
Contract or are found to have been used in 
connection with any of the Work provided under 
this Contract, such Goods will be dispositioned 
by OPG and may be returned to the Contractor.  
The Contractor will promptly replace such CFSI 
with Goods acceptable to OPG and the 
Contractor will be liable for all costs, including 
OPG’s internal and external costs relating to the 
removal and replacement of such Goods. 

2.28 Quality Assurance 

The Contractor will implement and maintain an 
auditable (by OPG or its designees) quality 
assurance program in accordance with its own 
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internal program, Good Industry Practice and 
the requirements, if any, set out in this Contract.  
If there are any conflicts between the 
Contractor’s internal program, Good Industry 
Practice and the requirements of this Contract, 
the requirements of this Contract will prevail, 
followed by the requirements of Good Industry 
Practice. Compliance with these quality 
assurance requirements will not relieve the 
Contractor from any of its obligations or liabilities 
under this Contract.  The Contractor will ensure 
that all of the Work and Goods are provided in 
accordance with the applicable quality 
assurance program. If the Contractor identifies 
anything in the Work or Goods which does not 
conform to the quality assurance program, the 
Contractor will promptly correct such non-
conformance. 

2.29 Inspections, Tests & Approvals 

If this Contract, the applicable quality assurance 
program, Good Industry Practice or any 
Applicable Laws or permits, licences or 
Approvals require any part of the Work or the 
Goods to be inspected, tested or approved, in 
whole or in part, the Contractor will arrange for 
and obtain all such inspections, tests and 
Approvals.  The Contractor will ensure that each 
inspection, test or approval that is required to be 
carried out, in whole or in part, by a 
Professional, is so carried out by a Professional.  
The Contractor will deliver to OPG all 
certificates, reports and other documents 
respecting any inspections, tests and Approvals. 

3 Indemnity and Insurance 

3.1 Risk of Loss 

The Work and Goods will remain at the sole risk 
of the Contractor against loss or damage: (i) up 
to and including the Take-over Date; and (ii) 
after the Take-over Date to the extent such 
Work or Goods are in the control of the 
Contractor or any of its Subcontractors. 

3.2 Contractor Indemnity 

The Contractor will indemnify and hold harmless 
each member of the OPG Group, from and 
against: 

(a) all Losses suffered or incurred by a 
member of the OPG Group arising in 
respect of the Work, to the extent that 

any such Losses are attributable to 
bodily injury, sickness, disease or death, 
or to damage to or destruction of 
tangible property, including any resulting 
loss of use thereof; and  

(b) all claims made against any member of 
the OPG Group by any person, 

but only, in the case of Sections 3.2(a) and 
3.2(b), to the extent such Losses or claims are 
attributable to a breach of this Contract by the 
Contractor or any negligent act, negligent 
omission, fraud or willful misconduct of the 
Contractor, Subcontractor or any of the 
Contractor’s Personnel, 

(c) all Losses suffered or incurred by a 
member of the OPG Group and all 
claims made against any member of the 
OPG Group by any person in respect of 
any Liens registered by a Subcontractor 
against any property owned, leased or 
licenced by OPG or any of its 
subsidiaries or in which OPG or any of 
its subsidiaries has an interest, in whole 
or in part, including the Site; 

(d) all Losses suffered or incurred by a 
member of the OPG Group and all 
claims made against any member of the 
OPG Group by any person, to the extent 
arising in respect of a breach or 
threatened breach by the Contractor, 
any Subcontractor or any of the 
Contractor’s Personnel of Section 2.15; 
and 

(e) all Losses suffered or incurred by a 
member of the OPG Group and all 
claims made against any member of the 
OPG Group by any person to the extent 
arising in respect of any breach or 
threatened breach by the Contractor, 
Subcontractor or any of the Contractor’s 
Personnel of Section 2.13. 

in each case save to the extent such Losses or 
claims are caused or contributed to by a breach 
of this Contract by OPG or any negligent act, 
negligent omission, fraud or willful misconduct of 
OPG or any member of the OPG Group.  Other 
than the foregoing, the obligations of the 
Contractor under this Section 3.2 will not be 
affected in any way by any certificate, 
acceptance, approval, payment or any other act, 
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matter or thing done or omitted under this 
Contract, including any act by OPG or OPG’s 
Representative. 

3.3 Insurance 

The Contractor will maintain at its own expense, 
at all times during the term and any extension of 
this Contract, the following insurance with 
reputable insurers whose policies are valid in the 
jurisdiction in which the Work are performed: 

(a) commercial general liability insurance 
on an occurrence basis, including 
contractual liability, products liability and 
completed operations liability, with 
minimum limits of not less than 
$10,000,000 per occurrence, covering 
bodily and personal injury, including 
death, and property damage, including 
resulting loss of use. Such policy will 
contain severability of interests and 
cross liability clauses and will name 
OPG as an additional insured with 
respect only to liability arising from the 
operations of the Contractor; 

(b) “all-risks” property insurance upon 
property of every description and kind 
owned by the Contractor, or for which 
the Contractor is legally liable, brought 
onto the Site or incorporated into the 
Work, in an amount not less than the full 
replacement cost thereof. Such 
insurance will contain a waiver of 
subrogation in favour of OPG; and 

(c) automobile liability insurance covering 
all owned and non-owned vehicles used 
in the performance of this Contract, or 
brought onto the Site, with a limit of not 
less than $1,000,000. 

If not already available in ISNetworld, upon 
execution of this Contract, and upon OPG’s 
reasonable request thereafter, the Contractor 
will provide OPG with evidence of the required 
insurance in the form of certificates of insurance 
which will be sent to the contact person 
specified in the applicable purchase order. The 
Contractor will ensure that all such policies will 
require that insurers endeavor to provide OPG 
with 30 days prior written notice of material 
change to or termination of any such policy. 

4 Terms of Payment 

4.1 Payment 

(a) Subject to applicable legislation and this 
Contract, payment will be made as 
follows: 

(i) in monthly instalments of 90% of 
all labour and materials 
incorporated into the Work, less 
the sum of all previous 
payments; and 

(ii) any unpaid balance, submitted 
after the Take-over Date. 

(b) OPG will aggregate all outstanding 
invoices received and approved by OPG 
for payment before the 25th day of each 
month.  Subject to any withholdings 
required by law, statute or regulation, 
OPG will pay the Contractor this 
aggregate amount on the 25th day of the 
following month or following business 
day if the 25th day falls on a non-
business day of the following month.  All 
payments are conditional, however, on 
the Contractor fulfilling its obligations 
and making satisfactory progress in 
providing the Work before the date 
payment is made.  OPG will exclusively 
determine whether or not such 
obligations have been fulfilled and 
progress is satisfactory. 

(c) Notwithstanding Section 4.1(b), no 
invoice will be required to be paid if it is 
not submitted to OPG within 90 days of 
the performance of the Work to which 
the invoice relates. 

(d) The Contractor acknowledges that OPG 
has implemented an electronic invoicing 
system such as ARIBA or other similar 
system as OPG may designate (the 
“EIS”) and the timely payment of 
amounts owing to the Contractor 
requires that the Contractor provide 
invoicing information in accordance with 
this system. The Contractor will set up 
the preliminary invoicing information on 
the EIS promptly following the date of 
this Contract. The Contractor will be 
responsible for maintaining access to 
the internet, and for the accuracy and 
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timeliness of the data entered into the 
EIS. OPG will not be responsible for any 
delays to payments as a result of the 
Contractor’s errors and omissions 
arising from the misuse of the EIS. The 
parties agree to work co-operatively to 
minimize each other’s costs associated 
with the implementation and ongoing 
access and use of the EIS. The 
Contractor is aware and accepts that 
OPG will review, accept and approve of 
the Contractor’s data submitted via the 
EIS prior to any issuance of payment. 
Nothing in this Section 4.1(d) diminishes 
or amends OPG’s rights set out in the 
remainder of this Contract.  If the 
Contractor is located in Canada, OPG 
will make all payments by electronic 
funds transfer.  The Contractor will 
deliver to OPG suitable electronic funds 
transfer instructions from time to time. 

(e) Acceptance by the Contractor of the 
final payment will constitute a waiver of 
all claims by the Contractor against 
OPG except those previously made in 
writing in accordance with this Contract 
and still unsettled. 

(f) Payments to the Contractor, including 
final payment, will not relieve the 
Contractor from any of its obligations or 
liabilities under this Contract or 
otherwise. 

(g) Unless otherwise provided in the 
purchase order, OPG may withhold 10% 
from each payment as a holdback, or 
such greater amount as may be 
required, to satisfy OPG’s obligation 
under the Construction Lien Act 
(Ontario).  OPG will only pay to the 
Contractor, to the extent that such 
amount has not otherwise been paid to 
another person under this Contract, the 
total accumulated 10% holdback on the 
expiration of the holdback retention 
period, as set out in the Construction 
Lien Act (Ontario).  Under no 
circumstance, however, will OPG be 
obliged to release any such holdback, in 
whole or in part, that OPG retains in 
accordance with the Construction Lien 
Act (Ontario), on any date that is earlier 
than the period during which the 

holdback must be retained under the 
Construction Lien Act (Ontario) expires. 

(h) For the use of Subcontractors and 
others that may register construction 
Liens, the Contractor will include in all 
subcontracts OPG’s complete address. 

4.2 Taxes 

(a) Canadian Goods and Services Tax 
(“GST”) / Harmonized Sales Tax 
(“HST”), if applicable, will be shown as 
extra and the Contractor’s invoice will 
identify its 15 digit registration number 
for purposes of Part IX of the Excise Tax 
Act (Canada).  The Contractor will 
deduct all recoverable GST or any HST 
paid or payable before adding GST or 
any HST to amounts to be invoiced to 
OPG. 

(b) OPG will have no liability for any of the 
Contractor’s income or capital taxes 
imposed by any governmental authority 
respecting the Contract.  Unless 
otherwise stated in this Section 4.2, 
OPG will have no liability for any 
withholding, collection, payment, 
remitting or reporting of any taxes or 
statutory deductions paid or payable by 
the Contractor or any Subcontractor in 
respect of any Subcontractor or any 
employee of the Contractor or of any 
Subcontractor. 

(c) Notwithstanding any term in this 
Contract, OPG may withhold any 
amount that is required to be withheld 
on payments made to non-residents of 
Canada in accordance with the Income 
Tax Act (Canada) and regulations 
thereto. OPG will have no obligation to 
gross up or otherwise increase 
payments made to the Contractor or any 
Subcontractor because OPG withheld 
any amount in respect of taxes. Where 
OPG so withholds any amount, OPG will 
remit such amount to the applicable 
Canadian tax authorities. 

(d) Where the non-resident invoices OPG 
for Work provided both in and outside 
Canada, the invoice must separately 
identify the value of the Work rendered 
in Canada.  If this is not done, OPG will 
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apply the applicable withholding tax on 
the entire amount of the invoice. 

(e) Under no circumstances will OPG make 
any tax equalization payments of any 
kind. 

4.3 Contract Price 

(a) Unless otherwise indicated in this 
Contract: (i) all monetary amounts are 
stated in Canadian funds; (ii) the 
Contract Price includes all activities 
required to supply or perform the Work 
and all applicable customs duties, 
excise taxes, freight, insurance, and all 
other charges of every kind respecting 
the Work except for GST or any HST; 
and (iii) the Contract Price will not be 
subject to adjustments for changes in 
any cost of the Work to the Contractor. 

(b) Notwithstanding anything to the contrary 
in this Contract, if established in the 
purchase order, OPG will reimburse the 
Contractor for expenses as provided in 
OPG’s Business Expense Schedule 
referred to in the purchase order. Where 
a Contractor that is registered for 
GST/HST invoices for Work and for 
expenses incurred in the performance of 
the Work, GST/HST will apply to both 
the Work and expenses. 

4.4 Changes in the Work 

OPG may, without invalidating this Contract, 
direct the Contractor in writing to make changes 
in the Work, in the form of change order 
attached hereto as Schedule 4.4.  When a 
change causes an increase or decrease in the 
cost, scope or schedule of the Work, the 
Contract Price will be increased or decreased by 
the application of unit prices to the quantum of 
such increase or decrease or, in the absence of 
applicable unit prices, by an amount to be 
agreed upon between the Contractor and OPG’s 
Representative. 

5 Force Majeure 

(a) Neither the Contractor nor OPG will be 
liable to the other for loss, damage or 
delay in the Work, or non-performance 
of any contractual obligation caused by 
war, riot, the act or order of any 

competent civil or military authority, fire, 
flood or by any other cause which is 
unavoidable and beyond the party’s 
reasonable control.  Both parties will be 
prompt in restoring normal conditions, 
re-establishing schedules and resuming 
operations as soon as the interruptions 
have ceased. 

(b) The Contractor will not be entitled to an 
extension of time for any delay covered 
by the above paragraph unless notice of 
a claim thereof is given by the 
Contractor within 30 days after the 
commencement of the delay.  The 
length of any such extension will be 
determined by OPG’s Representative. 

(c) Damage, loss, expense or delay 
incurred by the Contractor in the 
performance of the Work by reason of 
unforeseen circumstances, 
unanticipated difficulties and 
obstructions, bad weather, or other 
mischances that are generally 
considered to be part of the usual 
hazards associated with construction 
work, will be borne by the Contractor 
and will not be the subject of a claim for 
additional compensation or schedule 
delay. 

6 Liability 

6.1 Limitation of Liability 

Subject to Section 6.2, the liability of either party 
respecting all claims arising in respect of this 
Contract will not exceed an aggregate amount 
equal to the Contract Price. 

6.2 Exclusions 

The Contractor’s limitation of liability set out in 
Section 6.1 will not apply to:  

(a) the Contractor’s obligations (or a breach 
thereof) under Sections 2.13 and 2.15; 

(b) the Contractor’s indemnity obligations 
under Section 3.2 with respect to third 
party claims; 

(c) amounts recovered from insurance 
under this Contract, with the Contractor 
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acting diligently in pursuit of recovery 
from its insurers of indemnifiable claims 
arising under the Contract, (or that 
would have been recovered had the 
Contractor complied with its obligations 
under Section 3.3) to the extent of the 
limits specified in Section 3.3; and 

(d) Losses suffered or incurred by a 
member of the OPG Group or any 
claims made against any member of the 
OPG Group by any person, to the extent 
arising in respect of fraud, gross 
negligence, or willful misconduct by the 
Contractor or any of its Subcontractors. 

6.3 Consequential Damages 

Notwithstanding any other term in this Contract, 
except in respect of the matters set out in 
Section 6.2, in no circumstances whatsoever will 
either party be liable to the other party for 
indirect, incidental or for consequential liabilities, 
damages, Losses, costs or expenses, including 
loss of profit or revenues, loss of production, 
loss of use or any other similar damages or loss 
suffered or incurred by such other party, 
regardless of the legal theory upon which any 
such damages claim is based, even upon the 
fault, tort (including negligence), statute, 
regulation, or any other theory of law or strict 
liability. 

7 Warranty 

7.1 Basic Warranty 

The Contractor warrants and guarantees to 
OPG that, for one year following the delivery of 
the Work or Goods, notwithstanding anything 
else in this Contract, the Work will in all respects 
be fit for the purposes intended by this Contract 
and not defective, and the Goods will be fit for 
the purposes intended by this Contract, not 
defective, and free from all Liens.  

7.2 Manufacturer Warranty 

The Contractor confirms that it is duly authorized 
by the manufacturer of the Goods to distribute 
the Goods and that OPG will be entitled to the 
full benefit of all warranties, customer service, 
maintenance and repair programs offered by the 
manufacturer.  Unless otherwise stated in this 
Contract, all Goods supplied will be the most 
current model or version commercially available 

at the time of supply, will be new and comprised 
entirely of genuine unused components in good 
operating condition and will be fully eligible for 
maintenance service without any requirement for 
further qualification or inspection. 

7.3 Defects 

If, within one year of the Take-over Date, any 
part of the Work becomes defective, is deficient 
or fails due to defect in workmanship, 
construction or materials (other than supplied by 
OPG) or otherwise fails to meet the 
requirements of this Contract, then the 
Contractor, upon receipt of notification from 
OPG’s Representative, will make good every 
such defect, deficiency or failure within the 
period of time specified by OPG’s 
Representative and without cost to OPG. 

7.4 Cost to Correct 

The Contractor will pay all costs respecting the 
correction of a defective part, deficiency or 
failure of the Work.  Such costs to correct will 
not exceed the total amount of Contract Price. 

7.5 Delay or Default in Correction 

If the Contractor, after notification of a defect, 
deficiency or failure, delays or defaults in 
proceeding to correct the defect or deficiency, 
then OPG’s Representative may arrange to 
remedy the defect or deficiency and the 
Contractor will be liable for all costs, charges 
and expenses incurred in connection therewith, 
all without prejudice to all other rights or 
remedies OPG may have for breach of contract. 

7.6 Extension of Warranty Period 

Any part of the Work made good under this 
Section 7 will be subject to all the provisions 
hereof for a period of one year from the date the 
same was made good. 

7.7 Exclusions 

The warranties and guarantees in this Section 7 
do not apply to the extent that any breach of the 
warranty or guarantee is due to the effects of 
reasonable wear and tear under normal usage 
by OPG. 
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7.8 Sole Remedy for Correction of Defect 

If at any time and from time to time following the 
Take-over Date, any part of the Work are found 
to be defective, the sole liability of the Contractor 
and the exclusive remedy of OPG with respect 
to the correction of such defective or deficient 
part, will be limited to the warranty remedies set 
out in this Section 7, provided that nothing in this 
Section 7 will serve to limit the Contractor’s 
liabilities or OPG’s remedies otherwise provided 
for under this Contract that do not pertain to the 
correction of such defective and deficient part.  

8 Default by the Contractor  

(a) Each of the following events and 
circumstances constitutes an event of 
default by the Contractor (a “Contractor 
Event of Default”) under this Contract: 

(i) becoming subject to any act of 
insolvency or bankruptcy, 
dissolution or liquidation 
voluntary or otherwise; 

(ii) having a receiver, trustee, 
custodian or similar agent 
appointed on account of 
insolvency or in respect of any 
property; 

(iii) making a general assignment 
for the benefit of creditors; 

(iv) committing a breach of Anti-
Corruption Laws; 

(v) failing to comply with any 
request, instruction or order of 
OPG’s Representative; 

(vi) failing to pay accounts relating 
to the Work as they come due; 

(vii) failing to comply with statutes, 
laws, regulations, bylaws or 
directives of competent 
authorities relating to the Work; 

(viii) failing to perform the Work with 
skill and diligence; 

(ix) any representation made by the 
Contractor herein that was 

intentionally false or misleading 
when made in any material 
respect; 

(x) assigning or attempting to 
assign this Contract, in whole or 
in part, except in a manner 
expressly permitted in Section 
10.2; 

(xi) failing, neglecting, refusing or 
being unable at any time during 
the term to provide reasonably 
adequate Contractor’s 
Personnel to perform the Work;  

(xii) a change of ownership or 
control of the Contractor occurs 
without the prior written consent 
of OPG; 

(xiii) failing or refusing to correct 
defective or deficient Work; or 

(xiv) being otherwise in default in 
carrying out any of its 
obligations under this Contract, 
whether such default is similar 
or dissimilar in nature to the 
causes listed previously and 
failing to remedy the breach to 
the satisfaction of OPG within 
ten business days following 
receipt of notice from OPG 
specifying the breach, or if the 
breach cannot be cured within 
such ten business day period, 
after such longer period of time 
as is reasonably required to 
cure the breach (but no longer 
than 60 days in any 
circumstances), so long as the 
Contractor diligently and 
constantly endeavours to cure 
the breach during such 
extended period. 

(b) Notice that the Contractor is in default 
will not be required if the default relates 
to the bankruptcy, insolvency or 
financial instability of the Contractor.  
Other than defaults arising from 
Sections 8(a)(i), 8(a)(ii) and 8(a)(iii), 
OPG will provide the Contractor with ten 
days’ written notice. 
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(c) If the Contractor is in default under this 
Contract, then in addition to or as an 
alternative to terminating this Contract, 
OPG may: 

(i) take possession of all of the 
Work in progress, material, 
supplies, Goods and the 
Contractor’s equipment then at 
the Site (at no additional charge 
for the retention or use of the 
materials, supplies, Goods and 
the Contractor’s equipment); 

(ii) eject and exclude from the Site 
the Contractor, any 
Subcontractors and any of the 
Contractor’s Personnel; 

(iii) suspend, in whole or in part, the 
Contractor’s provision of Work 
under this Contract; 

(iv) finish the Work by whatever 
means it may deem appropriate 
under the circumstances(and 
the Contractor, at no additional 
charge to OPG, will promptly, 
and in any event within three 
business days, provide OPG 
with all such records and work 
in progress that are not located 
on the Site and that are 
requested by OPG in writing); 

(v) incorporate or use in the project 
any or all Goods stored at the 
Site or for which OPG has paid 
the Contractor but which are 
stored elsewhere; and/or 

(vi) withhold, without interest, all 
payments, in whole or in part, to 
the Contractor under any 
agreement between OPG and 
the Contractor until the 
Contractor’s liability to OPG is 
determined. 

Unless OPG otherwise directs, the 
Contractor will cooperate with the 
exercise of OPG’s recourse under this 
Section 8, including by, if directed by 
OPG, (i) discontinuing the Work, (ii) 
ceasing to place orders for Goods, 
(iii) making every effort to cancel 

existing orders on terms satisfactory to 
OPG, (iv) protecting the Contractor’s 
property and Goods, (v) minimizing 
costs associated with such termination 
or cancellation, (vi) assembling all 
Submittals and records as may be 
requested by OPG in an orderly fashion; 
and (vii) allowing OPG’s other 
contractors access to the Site to enable 
OPG to exercise its rights under this 
Section 8. 

(d) Any action by OPG under this Section 8 
will be without prejudice to OPG’s other 
rights or remedies under this Contract or 
law or under any security held by OPG 
for performance of this Contract by the 
Contractor. 

9 Suspension and Termination  

9.1 Suspension 

(a) OPG may at any time from time to time, 
for any reason without affecting the 
validity of this Contract, suspend the 
Work, in whole or in part, for such period 
of time as OPG may notify the 
Contractor. 

(b) Immediately following a notice of 
resumption delivered by OPG to the 
Contractor, the Contractor will resume 
providing the Work. In the event that a 
suspension pursuant to this Section 9 
exceeds 12 months in duration, then 
unless otherwise agreed to by the 
parties, this Contract will be deemed to 
have been terminated by OPG pursuant 
to Section 9.3 and the provisions of 
Section 9.3 will apply to such 
termination.  

9.2 Termination for Cause 

(a) OPG may terminate this Contract 
immediately and without any cost to 
OPG by delivering a notice to the 
Contractor on the occurrence of a 
Contractor Event of Default. 

(b) If OPG terminates this Contract under 
Section 9.2(a) or exercises its rights 
under Section 8(c), the Contractor will 
be liable to OPG for: 
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(i) the extra expense of finishing or 
replacing the Work, including 
compensation to OPG for 
additional engineering, 
managerial and administrative 
services; 

(ii) the cost of correcting defects (if 
any) in that portion of the Work 
performed by the Contractor; 

(iii) all other loss, damage and 
expense occasioned to OPG by 
reason of the Contractor’s 
default; and 

(iv) applicable sales taxes. 

(c) If any time after OPG terminates this 
Contract under Section 9.2(a), it is 
determined for any reason that a 
Contractor Event of Default had not 
occurred, the rights and obligations of 
the parties will be the same as if the 
termination of this Contract by OPG had 
occurred under Section 9.3. 

9.3 Termination for Convenience 

(a) OPG may from time to time, without 
cause and without affecting the validity 
of this Contract, immediately terminate 
any uncompleted or unperformed Work, 
in whole or in part, by delivering a notice 
to this effect to the Contractor.  The 
parties hereby acknowledge and agree 
that in the event OPG terminates this 
Contract in accordance with its terms, 
the Contractor will: 

(i) reimburse OPG forthwith for any 
portion of the Contract Price 
paid to the Contractor for Work 
not yet provided up to and 
including the date of termination 
of this Contract; and 

(ii) be deemed to have waived its 
right to receive the balance of 
the Contract Price that it has not 
yet received as of the date of 
termination of this Contract 
(other than for Work performed 
in accordance with this Contract 
up to the date of termination of 
this Contract). 

(b) Except to the extent any such 
termination arises in respect of any 
Contractor Event of Default or any fraud, 
negligent or wilful act or omission of the 
Contractor or a Subcontractor, OPG will 
pay the Contractor the amounts set out 
below, supported by any audit 
requested by OPG (including an audit 
performed by members of OPG’s 
internal audit staff):   

(i) reimbursement at the Contract 
Price for all items completed 
and delivered;  

(ii) reimbursement for the direct 
out-of-pocket costs to the 
Contractor for Work in progress 
directly incurred in the course of 
the Work (for greater certainty, 
there will be no charge for items 
which are not custom 
manufactured for this Contract); 
and  

(iii) reimbursement for the direct 
out-of-pocket costs directly 
caused by the termination, 
unless the Goods under this 
Contract is limited to parts, in 
which case, OPG will pay the 
Contractor a percentage of the 
value of the item as a restocking 
charge for standard stocked 
items. Before OPG pays the 
Contractor for such extra direct 
damages, the Contractor will 
provide to OPG such 
reasonable evidence of such 
damages as OPG may request. 

(c) Title to all Work for which 
reimbursement is made will vest in 
OPG.  OPG will not be liable to the 
Contractor for loss of anticipated profit 
or any other economic loss whatsoever 
on the terminated portion or portions of 
the Work. 

9.4 Orderly Transition  

On any termination of this Contract under 
Section 9, the Contractor will co-operate with 
OPG to ensure an orderly transition of the 
provision of all Work to OPG or to such party as 
OPG may direct so as to ensure that any 
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disruptions to the project caused by the 
termination are minimized. 

10 General 

10.1 Dispute Resolution 

All disputes, disagreements, controversies, 
questions or claims arising out of or relating to 
this Contract, or in respect of any legal 
relationship associated with or arising from this 
Contract, including with respect to this 
Contract’s formation, execution, validity, 
application, interpretation, performance, breach, 
termination or enforcement, will be determined 
by litigation in the Superior Court of Justice of 
Ontario at Toronto, to the jurisdiction of which 
the parties irrevocably attorn. 

10.2 Assignment 

(a) This Contract enures to the benefit of 
and binds the parties and their 
respective successors and permitted 
assigns. 

(b) Except as expressly set out in this 
Contract, the Contractor may not, in 
whole or in part, assign, licence, 
sublicence, subcontract, delegate or 
otherwise transfer this Contract or any 
right or obligation under this Contract. 

(c) OPG may assign any of its rights and 
transfer any of its obligations respecting 
this Contract: (i) to any present or future 
affiliated or subsidiary enterprise of 
OPG; or (ii) to a third party in the course 
of any sale, lease, merger, 
amalgamation, reorganization or other 
form of corporate, commercial or 
financial arrangement.  Upon, and to the 
extent of such transfer, OPG will be 
entirely relieved of all such obligations 
so transferred. OPG may disclose to an 
assignee or a proposed assignee any 
information and documentation 
respecting this Contract. 

10.3 Notices 

Notices to OPG and the Contractor will be sent 
to the contact person specified in the applicable 
purchase order. Notices required or permitted 
under this Contract will be in writing and may be 

delivered in person, by courier or by email to the 
applicable party. Such notices will be effective 
upon receipt. 

10.4 Publicity 

The Contractor will (and will cause each 
Subcontractor to) not release for publication any 
information in respect of this Contract without 
the prior written consent of OPG. 

10.5 Former OPG Employees 

The Contractor acknowledges that OPG’s 
policies restrict the involvement of certain 
individuals in OPG contracts. The Contractor will 
disclose in writing to OPG the names of 
individuals who the Contractor intends to use to 
perform the Work under this Contract and who 
were formerly employed by OPG. OPG will, 
subject to any restrictions imposed by Applicable 
Laws, determine whether there are any 
restrictions related to hiring such individuals and 
notify the Contractor of any restrictions within a 
reasonable period of time. The Contractor will 
not, and will not permit any Subcontractor to, 
use any former OPG employee to perform the 
Work under this Contract without the prior 
written consent of OPG.  

10.6 Waivers 

No waiver of any term of this Contract is binding 
unless it is in writing and signed by all the 
parties entitled to grant the waiver.  No failure to 
exercise, and no delay in exercising, any right or 
remedy, under this Contract will be deemed to 
be a waiver of that right or remedy.  No waiver of 
any breach of any term of this Contract will be 
deemed to be a waiver of any subsequent 
breach of that term. 

10.7 Survival 

The provisions of this Contract that by their 
sense and context are intended to survive the 
performance hereof will so survive the 
completion of performance or termination or 
expiry of this Contract. 

10.8 Choice of Language 

The parties confirm that it is their wish that this 
Contract, as well as any other documents 
respecting this Contract, including notices, 
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schedules and authorizations, have been and 
will be drawn up in the English language only.  
Les parties aux présentes confirment leur 
volonté que cette convention, de même que tous 
les documents, y compris tous avis, cédules et 
autorisations s’y rattachant, soient rédigés en 
langue anglaise seulement. 

 



 

 

SCHEDULE 2.2 

LABOUR OBLIGATIONS 

The “Labour Requirements” (attached hereto as Attachment 2.2), all attachments thereto and all 
information incorporated by reference therein or linked thereto collectively form part of this Schedule 2.2. 
The Contractor will execute and deliver an Acknowledgement of Labour Requirements in the form 
attached as Attachment 2.2 prior to the commencement of any Work.  The Contractor will advise all 
Subcontractors of these requirements and the Contractor will deliver to OPG’s Representative a written 
acknowledgement from each Subcontractor before that Subcontractor commences to provide any Work. 

 



 

 

ATTACHMENT 2.2 

CONTRACTOR LABOUR REQUIREMENTS 

See attached the following documents: 

1. Acknowledgement of Labour Requirements; 

2. Information Sheet for Labour Requirements Clause Form 1 

3. OPG Matrix (Non EPSCA); 

4. EPSCA Matrix; 

5. Labour Requirements Clause Form 1; 

6. Schedules I, II and III to Labour Requirements Clause Form 1; 

7. Notice to Proponents; 

8. Notice to Proponents – Fabrication Clauses; 

9. Notice to Proponents – Electrical Trades Work Requirements for OPG Nuclear sites; 

10. Landlord’s Statements; 

11. Notice to Proponents – Crane Rentals; and 

12. Notice to Proponents – Non-Destructive Testing. 

The following are incorporated by reference: 

1. EPSCA Contributions Report  (go to: www.epsca.org/epscaforms.aspx); 

2. EPSCA Contractor - Subcontractor Aug. 2009 (go to: www.epsca.org/epscaforms.aspx; 

3. EPSCA Collective Agreements and Wage Schedules (go to: www.epsca.org/); 

4. CUSW Collective Agreement and Wage Schedules (go to: www.opg.com/customers/labour.asp); 
and 

5. BACU Collective Agreement and Wage Schedules (go to: www.opg.com/customers/labour.asp). 

 

http://www.epsca.org/epscaforms.aspx
http://www.epsca.org/epscaforms.aspx
http://www.epsca.org/
http://www.opg.com/customers/labour.asp
http://www.opg.com/customers/labour.asp


 

 

 

ACKNOWLEDGEMENT OF LABOUR REQUIREMENTS 

 

[Insert Full Legal Name of the Contractor] (the “Contractor”) acknowledges and agrees that if the 
Contractor enters into a Contract with Ontario Power Generation Inc. (“OPG”) respecting the project 
which is the subject matter to which this form relates (the “Contract”): 

(a) the Contract will include all the terms of the attached document entitled “[]”; 

(b) all the terms of the [] will form part of any subcontract which the Contractor enters into for the 
performance of any Work covered by the Contract; and 

(c) failure by the Contractor or any of its Subcontractors to comply with any of the terms contained in 

the [] will, at the option of OPG, render the Contract or any such subcontract, or any part of the 
Contract or any such subcontract as determined by OPG, null and void. 

The Contractor will provide OPG upon request evidence satisfactory to OPG that the Contractor 

and any of its Subcontractors are complying with the terms of the [].  It is understood that this 
Acknowledgement of Labour Requirements will form part of the Contract, if OPG enters into the 
Contract with the Contractor. 

Dated:  

 

[Insert Full Legal Name of the Contractor] 

Name:  
Title:  



 

 

 

SCHEDULE 2.5 

CYBER SECURITY 

1.1 Certain Definitions. For the purposes of this Schedule 2.5: 

(a) “Cyber Asset” means any computing hardware, software or other computing or 
information technology (including firmware) transferred, licensed, made available, or 
otherwise provided by the Contractor to OPG that: (a) has the ability to impact the 
availability, integrity or confidentiality of OPG Systems and Information; and (b) may form 
part of, may be connected to, or may be used to access OPG Systems and Information, 
except if OPG expressly specifies that such computing hardware, software or other 
computing or information technology are not considered Cyber Assets under this 
Contract. 

(b) “Cyber Equipment” means any of the Contractor’s computing hardware, software or 
other computing or information technology (including firmware) that will be connected to 
OPG Systems and Information, or will be used to access, create, modify, store, process 
or transmit OPG Data. 

(c) ““Cyber Services” means any application, infrastructure or services provided by the 
Contractor in relation to any computing hardware, software or other computing or 
information technology (including firmware) that: (a) has the ability to impact the 
availability, integrity or confidentiality of OPG Systems and Information; and (b) may form 
part of, may be connected to, or may be used to access OPG Systems and Information, 
except if OPG expressly specifies that such application, infrastructure or services are not 
considered Cyber Services under this Contract. 

(d) “OPG Data” means all information relating to OPG, its business, financial position, 
assets, technology, operations, activities or proposed activities and prospects, including 
any technical, commercial,  legal, financial, strategic, tactical, regulatory or governmental 
information, reports, drawings, specifications, contracts, business plans, projections, 
forecasts or other documents or information, whether written or oral, and including such 
information that is provided to the Contractor by OPG or its representatives, or otherwise 
received or accessed by the Contractor, under this Contract, or created or provided to 
OPG by the Contractor under this Contract. 

(e) “OPG Systems and Information” means OPG’s network(s), information systems, 
industrial control systems, or any components thereof (including computing hardware, 
software or other computing or information technology), and any OPG Data. 

1.2 Cyber Security Requirements.  The Contractor: 

(a) represents and warrants to OPG that: (i) the Contractor has a written and enforceable 
cyber security policy, and has established and maintains a cyber security program that is 
designed and implemented to prevent, detect and respond to cyber attacks that may 
impact OPG Systems and Information; and (ii) the Contractor’s Personnel (which, for the 
purposes of these requirements, includes any of the Contractor’s personnel having 
access to OPG Systems and Information) have completed position-appropriate cyber 
security training; 

(b) will immediately revoke all access to OPG Systems and Information for any of the 
Contractor’s Personnel who is terminated or no longer needs access to OPG Systems 
and Information; 



 

 

 

(c) will notify OPG by sending an email to sccs@opg.com within 48 hours after discovering 
any security breach, incident or vulnerability impacting or otherwise involving OPG 
Systems and Information (including any Cyber Equipment if the Contractor, acting 
reasonably, believes any such security breach, incident or vulnerability may have 
impacted or may potentially impact OPG Systems and Information), and furthermore if 
such security breach, incident or vulnerabilities relates to any Cyber Asset, Cyber 
Equipment, or Cyber Service, the Contractor will also: (i) include in such written 
notification of any security breach, incident or vulnerability to OPG a description of the 
breach, incident or vulnerability, its potential security impact, its root cause, a remediation 
plan, and recommended mitigating or corrective actions; and (ii) promptly and 
continuously cooperate and coordinate with OPG to prevent, stop, contain, mitigate, 
resolve, recover from, respond to, and otherwise deal with any security breach, incident 
or vulnerability, including by providing OPG with ongoing status reports; 

(d) will: (i) ensure that no contaminants, including viruses, worms, Trojan horses, adware, 
spyware, trackware, hack tools, dialers, joke programs, time locks or other software 
routines, codes or instructions of a similar nature are placed on, or allowed access to, 
any OPG Systems and Information; and (ii) perform patching and testing on any Cyber 
Equipment, including through the performance of anti-malware and vulnerability scans, in 
order to identify and correct or mitigate any cyber security weaknesses or vulnerabilities; 

(e) if OPG provides specific Contractor’s Personnel with a unique user identification (ID) to 
access OPG Systems and Information (“Designated Named Account(s)”) will: (i) ensure 
only the Contractor’s Personnel designated by name may use the Designated Named 
Account(s); (ii) ensure the Designated Named Account(s) are not shared with any 
individual or entity other than such Contractor’s Personnel; and (iii) notify OPG 
immediately after becoming aware of a decision to terminate or re-assign any of the 
Contractor’s Personnel who OPG provided Designated Named Account(s) to, to allow 
OPG to revoke such Contractor’s Personnel’s access on a timely basis; 

(f) if OPG provides the Contractor with a generic user identification (ID) to access OPG 
Systems and Information (“Generic Account”), will: (i) ensure only the Contractor’s 
Personnel authorized by OPG may use the Generic Account; (ii) ensure the Generic 
Account is not shared with any individual or entity other than such Contractor’s 
Personnel; (iii) periodically change the password for the Generic Account; and (iv) notify 
OPG immediately after becoming aware of a decision to terminate or re-assign any of the 
Contractor’s Personnel authorized by OPG and change the password for the Generic 
Account immediately following such termination or re-assignment; 

(g) if remote access (such as Contractor-initiated interactive remote access or system-to-
system remote access) is required to access OPG Systems and Information, will: (i) only 
use those internet protocol (IP) addresses, ports, and minimum privileges required for the 
remote access as mutually agreed by the parties; (ii) only use Designated Named 
Account(s); and (iii) in case of system-to-system connections that may limit OPG’s 
capability to authenticate the personnel connecting from the Contractor’s systems, 
maintain complete and accurate books, user logs, access credential data, records, and 
other information applicable to connection access activities for the entire term of this 
Contract;  

(h) will ensure that OPG Data is properly safeguarded; and 

(i) if the Contractor is required by OPG to dispose of OPG Systems and Information, will 
ensure that: (i) the disposal is done securely and in a timely manner and in compliance 
with Applicable Laws; and (ii) if the Contractor retains any OPG Data created on the 
Contractor’s computer systems by its normal back-up procedures, the Contractor: (a) has 

mailto:sccs@opg.com


 

 

 

restricted access to any backed-up OPG Data; (b) does not intentionally attempt to 
recover such OPG Data, unless required by Applicable Laws; and (c) if the Contractor 
does recover any such OPG Data (including as a result of a disaster recovery 
procedure), the Contractor will immediately dispose of such OPG Data, unless required 
by Applicable Laws, provided that if the Contractor is required by Applicable Laws to 
recover or disclose any such OPG Data, the Contractor will: provide OPG prompt notice 
of such requirement and the details thereof so that OPG may challenge such requirement 
or seek an appropriate protective order; consult with OPG on the advisability of taking 
legally available steps to resist or narrow such requirement; disclose only such OPG Data 
as is required by Applicable Law; and use best efforts to obtain an order or other reliable 
assurance that confidential treatment will be accorded to such OPG Data. 

1.3 Cyber Assets or Cyber Services.  If the Contractor is providing any Cyber Assets or Cyber 
Services to OPG, in addition to the foregoing the Contractor: 

(a) will provide to OPG: (i) documentation that describes the Contractor’s applicable aspects 
of its system development lifecycle and patch management program and update 
processes; (ii) documentation that describes the cyber security features and wireless or 
remote networking capabilities of the Cyber Asset; and (iii) cyber security-focused 
instructions, including manuals, for the maintenance, support and reconfiguration of the 
Cyber Asset, and best practice recommendations for hardening of the Cyber Asset and, 
as applicable, OPG Systems and Information; 

(b) will provide to OPG the appropriate patches and/or updates to remediate any security 
vulnerabilities in the Cyber Asset within seven days after becoming aware of any 
vulnerabilities, disclose to OPG its mechanisms to deliver software, firmware and 
patches, such as checksums, digital signatures or other means of identification for all 
software, patches and configuration files, and ensure its controls will enable OPG to 
verify the authenticity and integrity of the patches delivered through these mechanisms. If 
patches and/or updates cannot be made available by the Contractor within the specified 
period, the Contractor will provide mitigations and/or workarounds until the patches 
and/or updates are available and provided. This provision also applies to all third-party 
components used in the Cyber Asset; 

(c) if applicable, will use tamper-evident packaging when supplying to OPG any computing 
hardware and, at OPG’s request, provide copies of any documentation to show the chain-
of-custody for such hardware; and 

(d) will use information technology security best practices in the development of the Cyber 
Asset and will ensure that: (i) there are no hardcoded passwords utilized in the Cyber 
Asset; (ii) there are no accounts or known methods that are able to bypass authentication 
in the Cyber Asset, unless the Contractor has made OPG aware of, and OPG has 
accepted in writing, such accounts or methods; and (iii) the most critical security 
weaknesses are addressed in the Contractor’s system development life cycle (the 
Contractor will refer to applicable standards, such as the SANS Top 25 Most Dangerous 
Software Errors, the OWASP Top 10, or their successors). 

https://www.sans.org/top25-software-errors/
https://www.sans.org/top25-software-errors/
https://www.owasp.org/


 

 

 

SCHEDULE 2.8 

SAFETY (“OWNER” AND “CONSTRUCTOR”) 

(a) Primary Goal.  In the performance of the Work, the Contractor and any 
Subcontractor will not in any manner endanger the safety of, or unlawfully interfere with 
other persons on or off the Site, including the public, and will maintain a level of safety 
equivalent to that of OPG’s employees while getting to and from the Site, as well as 
working at the Site.  

(b) Constructor.  OPG will be the “Constructor” in respect of the Work for the 
purposes of the Occupational Health and Safety Act (Ontario).  The “Constructor” will 
submit the required notice of project and registration form to the applicable governmental 
authority. The Contractor acknowledges that OPG has provided to the Contractor copies 
of all the designated substance reports (as defined under the Occupational Health and 
Safety Act (Ontario)) for the Sites, listed in Appendix A to this Schedule 2.8. 

(c) Compliance.  The Contractor will provide all the Work in accordance with: 

(1) all Applicable Laws; 

(2) to the extent not inconsistent with (1) above, OPG’s safety requirements, as 
amended from time to time, all of which may be amended from time to time; and 

(3) to the extent not inconsistent with (1) or (2) above, Good Industry Practice 
respecting health and safety and in a manner that recognizes and minimizes the 
risks to workers, other individuals including the public, and property. 

(d) Deliverables.  Based on the requirements in (c) above, the Contractor will 
develop a health and safety program for the project (the “H&S Program”) that will meet 
or exceed the requirements in (c) above.  The H&S Program will include a specific 
Contractor-developed safety plan associated with managing safety risks for every major 
project phase (the “Site Specific Safety Plan” or “SSSP”), which will be developed in 
accordance with Appendix B to this Schedule 2.8, as applicable. Contractor’s H&S 
Program and SSSP will be submitted to OPG for review 30 days prior to the 
commencement of the on-Site Work.  Associated work tasks will be identified by the 
Contractor, assessed for health and safety risks and planning of the Work will be based 
on a graduated risk approach. The Contractor will ensure that all Subcontractors work to 
the same standards for safety as those that apply to the Contractor.  The Contractor will 
develop the H&S Program and the SSSP that comply with all requirements in (c) above. 

The Contractor will forward to OPG as a submittal, without delay, any changes to its H&S 
Program made during the course of providing the Work.  OPG will monitor the 
compliance of the Contractor and Subcontractors with these requirements through field 
inspections from time to time throughout the course of the Work.  The Contractor will 
rectify any deficiencies immediately upon written or verbal direction from OPG’s 
Representative.  OPG may also have any aspect of the Contractor’s H&S Program 
reviewed by persons designated by OPG. The Contractor will provide such other persons 
with prompt access to the Site and all premises and documents required for such review. 
The Contractor will forward to OPG, without delay, any change to the Council 
Amendment to Draft #7 (CAD-7) rating of the Contractor or to any Subcontractor 
providing Work at the Site. 

(e) Effect of Review.  The Contractor’s safety obligations under this Contract will be 
in no way affected by any action or inaction by OPG with respect to any aspect of the 



 

 

 

Contractor’s or a Subcontractor’s safety program (including as part of OPG’s inspections 
or reviews), including any comment, review, action, or failure to do any of the foregoing. 

(f) Joint Health and Safety Committee. The Contractor will be responsible for 
participating on the applicable OPG Joint Health and Safety Committee (the “JHSC”) in 
compliance with the requirements in the Occupational Health and Safety Act (Ontario), 
which will include OPG’s Representative as a member and representation from other 
OPG contractors. The JHSC will establish a trades committee for the project, if required. 

(g) Safety Representative.  The Contractor will provide a qualified and experienced 
full time health and safety supervisor for the project to act as the single point of contact 
for the Contractor with respect to health and safety on the Site / project, whose sole 
obligations will be (i) ensuring that the Contractor and the Contractor’s Personnel comply 
with all Applicable Laws and health and safety obligations under this Contract, (ii) the 
training of the Contractor’s Personnel in safety, (iii) prevention of accidents, and (iv) the 
maintaining, reviewing, revising and supervising of safety precautions and programs. 

(h) Safety Precautions and Remedies. 

(1) Protection. Subject to a written or verbal direction from OPG’s Representative to 
the Contractor, the Contractor will initiate, maintain, review, revise and supervise 
all safety precautions and programs in respect of the Work.  The Contractor will 
take all necessary precautions (including ensuring that all of the Contractor’s 
Personnel are equipped with, and properly use, all safeguards and personal 
protective equipment necessary for the performance of the Work) for the safety 
of, and will provide the necessary protection to prevent damage, injury or loss 
resulting from the performance of the Work to: 

(A) each person who is on the Site or who may otherwise be affected by the 
performance of the Work, including the Contractor’s Personnel and 
members of the public; 

(B) any of the Goods, whether in storage on or off Site; 

(C) the Project; and 

(D) any other property on, under, over or near the Site, whether belonging to 
OPG or to any other person, including buildings and other structures, 
facilities, fences, gates, pavements, roadways, sidewalks, walks, 
vegetation and utilities that are not designated for removal and disposal 
in the course of providing the Work. 

(2) Work Protection. The Contractor will provide all Work under work protection 
ensuring that equipment being worked on is safely isolated and de-energized.  
Generally, OPG will provide isolation and de-energization, although the 
Contractor is responsible for co-ordinating all work protection with OPG’s 
Representative.  Under special circumstances, suitably trained and qualified 
members of the Contractor’s Personnel may be permitted, with the prior approval 
of OPG, to apply trades administered work protection in accordance with OPG’s 
Work Protection Code, a copy of which has been made available to and reviewed 
by the Contractor. 

(3) Notification of Owners. Promptly after becoming aware of any utility, owner of 
underground facilities and owner of property (excluding OPG and its subsidiaries) 
on, under, over or near the Site that may be affected by the Work, the Contractor 
will deliver a Notice to OPG’s Representative as setting out how each such utility 



 

 

 

or owner may be affected and the identity of any such affected person. At OPG’s 
direction, the Contractor will address or co-operate with OPG in addressing all 
issues respecting the performance of the Work, including the protection, removal, 
relocation or replacement of the property of any such person. If applicable, the 
Contractor will comply with s. 228 of the Construction Projects regulation (O. 
Reg. 213/91) under the Occupational Health and Safety Act (Ontario). 

(4) Repair of Damage.  To the extent that any third party, such as a utility, owner of 
underground facilities or owner of property (excluding OPG and its subsidiaries) 
on, under, over or near the Site suffers or incurs any Losses to any property 
caused by the Contractor or a Subcontractor, the Contractor will remedy such 
Losses in a timely manner and at the Contractor’s expense. 

(i) Safety Reports.  During the performance of the Work, the Contractor will provide 
OPG’s Representative with: 

(1) a verbal report immediately (and evidence of such verbal report by a senior 
executive of the Contractor) of all accidents, near misses or any incidents that 
result in, or could reasonably be expected to result in, death from either 
immediate or delayed effects or permanent total disability, that is, where an 
individual is disabled to the point where maintaining gainful employment is 
unlikely (a “High Maximum Reasonable Potential for Harm Incident”), which 
the Contractor is required to provide to OPG in accordance with OPG’s safety 
incident management standard, a copy of which has been made available to and 
reviewed by the Contractor, including any serious incident requiring off-site 
medical attention or near miss incidents, which in each case has or could have 
resulted in the death of, or serious injury to, a worker or other person on or off the 
Site; 

(2) in addition to any immediate verbal report that is required under Section (i)(1) of 
this Schedule 2.8, as applicable, within 24 hours of an accident, construction 
occurrence or incident report, a copy of all accident, construction occurrence and 
incident reports which the Contractor, any Subcontractor, or OPG is required to 
submit in respect of the Work under the Occupational Health and Safety Act 
(Ontario) or the Workplace Safety and Insurance Act, 1997 (Ontario); 

(3) within 24 hours, Notice of any visits by the Ministry of Labour and copies of any 
reports, orders to comply, charges, stop work orders, and notices of compliance 
under the Occupational Health and Safety Act (Ontario) or other Applicable 
Laws; 

(4) a copy of the minutes of each meeting of the JHSC; and 

(5) a monthly report within ten days of each month’s end with safety statistics for 
Contractor and all Subcontractors providing Work at the Site.  The Contractor will 
include in this report, with a brief description of each incident and injury:  

(A) the number of injuries resulting in a worker requiring medical aid; 

(B) the number of near miss incidents which could have resulted in the death 
of, or serious injury to, a worker; 

(C) the number of injuries resulting in a worker’s absence from one or more 
complete shifts; 

(D) the time off each worker takes off from work for each injury; 



 

 

 

(E) the number of Ontario Ministry of Labour orders to comply received by 
the Contractor or a Subcontractor; and 

(F) the total number of person hours worked by the Contractor’s Personnel 
at the Site broken down between the Contractor and each Subcontractor. 

(j) Stop Work Orders.  The Contractor may not make, and expressly waives, any 
claims against OPG for extensions of time, additional compensation, and/or claims for 
Losses, where an order to comply, stop work order or any similar order or notice 
respecting the Work is issued by the Ontario Ministry of Labour or any other 
governmental authority or OPG, or in respect of a stop work order or any similar order 
issued on a unilateral or bilateral basis by the JHSC, where in OPG’s opinion, the 
stoppage is necessary to protect the safety of persons or property, or is required to 
investigate safety incidents, except to the extent that an action of OPG or another 
member of the OPG Group has resulted in such order or notice, including in respect of 
any time during which any investigation pertaining to an existing or potential stop work 
order was ongoing. For greater certainty, the foregoing will not be grounds for any 
change to the Contract Schedule. To the extent OPG or another member of the OPG 
Group was responsible for such order or notice, this situation will be deemed to constitute 
an excusable delay.  The Contractor will promptly deliver to OPG’s Representative a 
copy of any such order or notice, along with a description of the Contractor’s plan in 
respect of how to address such order or notice.  The Contractor will not recommence any 
Work that have been stopped or suspended without the prior written approval of OPG’s 
Representative. 

(k) Job Safety Analysis.  The Contractor will prepare a detailed job safety analysis 
in the form attached as Appendix C to this Schedule 2.8, for each sequential job step in 
the provision of the Work on the Site.  The Contractor will provide a copy of each job 
safety analysis to OPG’s Representative before the provision of any of the Work to which 
a job safety analysis relates, and at OPG’s request, will provide evidence that each job 
safety analysis has been communicated to all of the Contractor’s Personnel and 
Subcontractors performing the Work. The Contractor will revise and resubmit a job safety 
analysis, where required, to account for any changes to the Work made in accordance 
with this Contract or the Contractor’s planned work methods.  The Contractor will 
promptly deliver to OPG’s Representative any job safety analysis requested by any such 
individual.  The Contractor will identify in each job safety analysis the potential hazards 
and “Maximum Reasonable Potential for Harm” (as that term is defined in OPG’s 
procedure OPG-PROC-0120: Safety Incident and Regulatory Event Response, as 
amended from time to time) associated with each job step in the performance of the Work 
and will develop controls and barriers for each potential hazard and “Maximum 
Reasonable Potential for Harm”.  The Contractor will clearly communicate to all 
applicable Contractor’s Personnel the contents of each job safety analysis, as revised, 
before such persons commence their applicable part of the Work. 

(l) Investigations.  The Contractor will, at the Contractor’s expense, participate and 
co-operate with OPG, and, at OPG’s request, co-operate with any governmental authority 
acting within its legal authority, in reporting and investigating safety violations caused by 
any act or failure to act of the Contractor or any Subcontractor.  To the extent that the 
Contractor, any Subcontractor, any of the Contractor’s Personnel or any of the 
Contractor’s or any of a Subcontractor’s shareholders, directors, officers, partners, 
members, representatives, agents, advisors or any other person for whom the Contractor 
or any Subcontractor is responsible at law is responsible for the circumstances giving rise 
to a safety violation, the Contractor will pay OPG for the applicable portion of the costs 
and expenses incurred by OPG in respect of steps taken by OPG to investigate, report 
and/or alleviate the safety situation. 



 

 

 

(m) Emergencies.  In emergencies affecting the safety or protection of individuals, 
the Work, Goods or project or property on, under, over or near the Site, the Contractor, 
without the express consent of OPG, will take reasonable actions to prevent or minimize 
all threatened or actual damage, injury and loss.  Subject to Section 5 of the Contract, the 
Contractor may not make, and expressly waives, any claims against OPG for extensions 
of time, additional compensation and/or claims for Losses where the Contractor is 
required to evacuate or assemble in the event of a response to an emergency.  

(n) Requirement to Leave.  In the case of an emergency requiring the Contractor to 
leave the Site at the direction of OPG, the Contractor will put all equipment in a safe state 
in accordance with the Occupational Health and Safety Act (Ontario) and leave the Site in 
an orderly fashion pending further instructions from OPG’s Representative. 

(o) Hazard Communication Programs.  The Contractor will co-ordinate all 
exchanges of material safety data sheets and other hazard communication information 
related to the Work required to be made available to, or exchanged between or among, 
persons at the Site. 



 

 

 

APPENDIX A TO SCHEDULE 2.8  

DESIGNATED SUBSTANCES REPORTS 



 

 

 

APPENDIX B TO SCHEDULE 2.8 

SUGGESTED SITE SPECIFIC SAFETY PLAN CONTENTS  

1.0 Scope of Work 

2.0 Contractor’s Health and safety Policy 

3.0 Regulatory Framework 

3.1 General 

3.2 Permits 

4.0 Roles and Responsibilities 

4.1 Project Manager 

4.2 Supervisor 

4.3 Worker 

4.4 Site Safety Manager 

4.5 Corporate Safety 

5.0 Hazard Evaluation 

5.1 Hazard Identification 

5.2 Risk Assessment 

5.3 Control Measures 

6.0 Site-Specific Procedures 

6.1 General Site Rules 

6.2 Hazard/Job Specific 

7.0 Communication 

7.1 Project Meetings 

7.2 Safety Meetings – Supervisor and Crew Meetings 

7.3 Pre-Job Briefings 

7.4 Project Signage 

7.5 Reports 

8.0 Training 



 

 

 

8.1 Training Requirements 

8.1.1 Induction Training 

8.1.2 Certificates and Qualifications 

8.2 Training Delivery 

8.3 Records 

9.0 Monitoring 

9.1 By Contractor 

9.1.1 Equipment Inspections 

9.1.2 Site Inspections 

9.2 By OPG 

9.3 By Worker Rep/JHSC 

9.4 By Regulatory Agency 

9.5 Correction of Deficiencies 

10.0 Emergency Response 

10.1 Reporting and Notification 

10.2 First Aid Requirements 

10.3 Medical Emergency Response 

10.4 Fire Emergency Response 

10.5 Confined Space Rescue 

10.6 Arrested Fall Rescue 

11.0 Accident/Incident Investigation 

12.0 Subcontractor Requirements 



 

 

 

APPENDIX C TO SCHEDULE 2.8 

JOB SAFETY ANALYSIS FORM 

 



 

 

 

SCHEDULE 2.8 

SAFETY (“OWNER” ONLY) 

(a) Primary Goal.  In the performance of the Work, the Contractor and any 
Subcontractor will not in any manner endanger the safety of, or unlawfully interfere with 
other persons on or off the Site, including the public, and will maintain a level of safety 
equivalent to that of OPG’s employees while getting to and from the Site, as well as 
working at the Site. 

(b) Constructor.  The Contractor will be the “Constructor” in respect of the Work for 
the purposes of the Occupational Health and Safety Act (Ontario).  The “Constructor” will 
submit the required notice of project and registration form to the applicable governmental 
authority. The Contractor acknowledges that OPG has provided to the Contractor copies 
of all the designated substance reports (as defined under the Occupational Health and 
Safety Act (Ontario)) for the Sites, listed in Appendix A to this Schedule 2.8. The 
Contractor will have complete and sole responsibility for all health and safety matters 
regarding the project.  The Contractor is not required to ask OPG for any input or 
recommendations (and OPG may not require the Contractor to take any specified 
actions) respecting any health or safety matter regarding the project.  OPG will not 
provide to the Contractor any personnel, equipment or Work (other than specified 
utilities).  Notwithstanding any term in this Section (b), OPG may at any time on delivery 
of a Notice to the Contractor, assume the role of the “Constructor”. 

(c) Compliance.  The Contractor will provide all the Work in accordance with: 

(1) all Applicable Laws; 

(2) to the extent not inconsistent with (1) above, the Contractor’s H&S Program (a 
copy of which is attached as Appendix B to this Schedule 2.8, as amended from 
time to time); and 

(3) to the extent not inconsistent with (1) or (2) above, Good Industry Practice 
respecting health and safety and in a manner that recognizes and minimizes the 
risks to workers, other individuals including the public, and property. 

The Contractor will forward to OPG as a submittal, without delay, any changes to its H&S 
Program made during the course of providing the Work.  OPG may review, from time to 
time, the health and safety practices of the Contractor or any Subcontractor during the 
course of the provision of the Work. OPG will advise the Contractor of any concerns and 
the Contractor will promptly address any such concern. The precise manner in which any 
concern is addressed will be determined by the Contractor, provided that OPG retains the 
right to terminate all or any portion of the Work or to direct that a Subcontractor be 
replaced for failure to comply with items (1) through (3) of this Section. 

(d) Effect of Review.  The Contractor’s safety obligations under this Contract will be 
in no way affected by any action or inaction by OPG with respect to any aspect of the 
Contractor’s or a Subcontractor’s safety program (including as part of OPG’s inspections 
or reviews), including any comment, review, action, or failure to do any of the foregoing. 

(e) Safety Representative.  The Contractor will provide a qualified and experienced 
full time health and safety supervisor for the project to act as the single point of contact 
for the Contractor with respect to health and safety on the Site / project, whose sole 
obligations will be (i) ensuring that the Contractor and the Contractor’s Personnel comply 
with all Applicable Laws and health and safety obligations under this Contract, (ii) the 
training of the Contractor’s Personnel in safety, (iii) prevention of accidents, and (iv) the 



 

 

 

maintaining, reviewing, revising and supervising of safety precautions and programs.  
The Contractor will form a joint health and safety committee that will include 
representatives of the Contractor and the trades. 

(f) Safety Precautions and Remedies. 

(1) Protection. The Contractor will be solely responsible for initiating, maintaining, 
reviewing, revising and supervising all safety precautions and programs in 
respect of the Work.  The Contractor will take all necessary precautions 
(including ensuring that all of the Contractor’s Personnel are equipped with, and 
properly use, all safeguards and personal protective equipment necessary for the 
performance of the Work) for the safety of, and will provide the necessary 
protection to prevent damage, injury or loss resulting from the performance of the 
Work to: 

(A) each person who is on the Site or who may otherwise be affected by the 
performance of the Work, including the Contractor’s Personnel and 
members of the public; 

(B) any of the Goods, whether in storage on or off Site; 

(C) the Project; and 

(D) any other property on, under, over or near the Site, whether belonging to 
OPG or to any other person, including buildings and other structures, 
facilities, fences, gates, pavements, roadways, sidewalks, walks, 
vegetation and utilities that are not designated for removal and disposal 
in the course of providing the Work. 

(2) Lock Out Requirements. The Contractor will ensure that all equipment being 
worked on is safely isolated and de-energized and will provide all Work in 
compliance with all lock out requirements set out in the Occupational Health and 
Safety Act (Ontario). 

(3) Notification of Owners. Promptly after becoming aware of any utility, owner of 
underground facilities and owner of property (excluding OPG and its subsidiaries) 
on, under, over or near the Site that may be affected by the Work, the Contractor 
will deliver a notice to OPG’s Representative as setting out how each such utility 
or owner may be affected and the identity of any such affected person. At OPG’s 
direction, the Contractor will address or co-operate with OPG in addressing all 
issues respecting the performance of the Work, including the protection, removal, 
relocation or replacement of the property of any such person. If applicable, the 
Contractor will comply with s. 228 of the Construction Projects regulation (O. 
Reg. 213/91) under the Occupational Health and Safety Act (Ontario). 

(4) Repair of Damage.  To the extent that any third party, such as a utility, owner of 
underground facilities or owner of property (excluding OPG and its subsidiaries) 
on, under, over or near the Site suffers or incurs any Losses to any property 
caused by the Contractor or a Subcontractor, the Contractor will remedy such 
Losses in a timely manner and at the Contractor’s expense. 

(g) Safety Reports.  During the performance of the Work, the Contractor will provide 
OPG’s Representative with: 

(1) a verbal report immediately (and evidence of such verbal report by a senior 
executive of the Contractor) of all accidents, near misses or any incidents that 
result in, or could reasonably be expected to result in, death from either 



 

 

 

immediate or delayed effects or permanent total disability, that is, where an 
individual is disabled to the point where maintaining gainful employment is 
unlikely (a “High Maximum Reasonable Potential for Harm Incident”), which 
the Contractor is required to provide to OPG in accordance with OPG’s safety 
incident management standard, a copy of which has been made available to and 
reviewed by the Contractor, including any serious incident requiring off-site 
medical attention or near miss incidents, which in each case has or could have 
resulted in the death of, or serious injury to, a worker or other person on or off the 
Site; 

(2) within 24 hours of an accident, construction occurrence or incident report, a copy 
of all accident, construction occurrence and incident reports which the 
Contractor, any Subcontractor, or OPG is required to submit in respect of the 
Work under the Occupational Health and Safety Act (Ontario) or the Workplace 
Safety and Insurance Act, 1997 (Ontario); 

(3) within 24 hours, notice of any visits by the Ministry of Labour and copies of any 
reports, orders to comply, charges, stop work orders, and notices of compliance 
under the Occupational Health and Safety Act (Ontario) or other Applicable 
Laws; and 

(4) a monthly report within ten days of each month’s end with safety statistics for the 
Contractor and all Subcontractors providing Work at the Site. The Contractor will 
include in this report, with a brief description of each incident and injury: 

(A) the number of injuries resulting in a worker requiring medical aid; 

(B) the number of near miss incidents which could have resulted in the death 
of, or serious injury to, a worker; 

(C) the number of injuries resulting in a worker’s absence from one or more 
complete shifts; 

(D) the time off each worker takes off from work for each injury; 

(E) the number of Ontario Ministry of Labour orders to comply received by 
the Contractor or a Subcontractor; and 

(F) the total number of person hours worked by the Contractor’s Personnel 
at the Site broken down between the Contractor and each Subcontractor. 

(h) Stop Work Orders.  The Contractor may not make, and expressly waives, any 
claims against OPG for extensions of time, additional compensation, and/or claims for 
Losses, where an order to comply, stop work order or any similar order or notice 
respecting the Work is issued by the Ontario Ministry of Labour or any other 
governmental authority or OPG, or in respect of a stop work order or any similar order 
issued on a unilateral or bilateral basis by the JHSC, where in OPG’s opinion, the 
stoppage is necessary to protect the safety of persons or property, or is required to 
investigate safety incidents, except to the extent that an action of OPG or another 
member of the OPG Group has resulted in such order or notice, including in respect of 
any time during which any investigation pertaining to an existing or potential stop work 
order was ongoing. For greater certainty, the foregoing will not be grounds for any 
change to the Contract Schedule. To the extent OPG or another member of the OPG 
Group was responsible for such order or notice, this situation will be deemed to constitute 
an excusable delay.  The Contractor will promptly deliver to OPG’s Representative a 



 

 

 

copy of any such order or notice, along with a description of the Contractor’s plan in 
respect of how to address such order or notice.   

(i) Emergencies.  In emergencies affecting the safety or protection of individuals, 
the Work, Goods or project or property on, under, over or near the Site, the Contractor, 
without the express consent of OPG, will take reasonable actions to prevent or minimize 
all threatened or actual damage, injury and loss.  Subject to Section 2.5 of the Contract, 
the Contractor may not make, and expressly waives, any claims against OPG for 
extensions of time, additional compensation and/or claims for Losses where the 
Contractor is required to evacuate or assemble in the event of a response to an 
emergency.  

(j) Requirement to Leave.  In the case of an emergency requiring the Contractor to 
leave the Site at the direction of OPG, the Contractor will put all equipment in a safe state 
in accordance with the Occupational Health and Safety Act (Ontario) and leave the Site in 
an orderly fashion pending further instructions from OPG’s Representative. 

(k) Hazard Communication Programs.  The Contractor will co-ordinate all 
exchanges of material safety data sheets and other hazard communication information 
related to the Work required to be made available to, or exchanged between or among, 
persons at the Site. 



 

 

 

APPENDIX A TO SCHEDULE 2.8 

DESIGNATED SUBSTANCES REPORTS 



 

 

 

APPENDIX B TO SCHEDULE 2.8 

CONTRACTOR’S HEALTH AND SAFETY PROGRAM 



 

 

 

SCHEDULE 2.20 

ENVIRONMENT 

(e) Compliance and Protection.  In addition to the Contractor’s obligation to comply with all 
Applicable Laws, the Contractor will provide the Work in a manner that: 

(1) protects health and the environment; 

(2) complies with the Contractor’s environmental management and protection program and 
plan; 

(3) complies with all requirements of OPG’s environmental management system manual, a 
copy of which has been made available to and reviewed by the Contractor, except to the 
extent the provisions of the manual do not comply with Applicable Laws or this Contract; 

(4) adequately anticipates, protects and plans for impacts to the environment, including from 
discharges to the environment, erosion and sedimentation, waste disposal and from the 
use, transportation, storage and disposal of hazardous materials, in accordance with 
Applicable Laws; and 

(5) uses all commercially reasonable efforts to reduce, reuse or recycle non-hazardous and 
non-radioactive waste. 

(f) Permission. The Contractor will obtain the prior written consent of OPG’s Representative of a 
work plan which shows details of all on Site Work, including all construction, demolition, paving, 
disruption to on Site activity or disruptions to vegetation.  

(g) Notices.  The Contractor will immediately provide OPG’s Representative with notice in the form 
attached as Appendix A to this Schedule 2.20. 

(1) of any changes to its environmental management and protection program and plan made 
during the course of providing the Work for OPG’s review and prior approval; 

(2) of any discharges, spills, releases, emissions, deposits or leaks of: 

(A) fuels, oils, hydraulic fluid, pesticides or herbicides;  

(B) any substance, material, solid, liquid or gas, which is prohibited, limited or 
regulated by any Environmental Laws, OPG’s environmental management 
system manual or the Contractor’s environmental management and protection 
program and plan; or 

(C) any other material which is reportable pursuant to Environmental Laws 

that occur at or near the Site or that occur with materials owned or controlled by the 
Contractor or a Subcontractor;  

(3) upon receipt of any order, directive, notice or other communication whatsoever received 
from any governmental authority pursuant to any Environmental Law, together with a 
copy of such order, directive, notice or other communication; and 



 

 

 

(4) upon receipt or issuance of any reporting or communication whatsoever from or to any 
governmental authority, together with a copy of such reporting or communication, in 
respect of the Work or the project relating to Environmental Laws. 

(h) Clean up.  The Contractor is responsible for the lawful transport, receipt, inspection, use, 
management, storage and disposal of all hazardous and non-hazardous substances, materials, 
solids, liquids, or gasses that are brought on to the Site by the Contractor or any of its 
Subcontractors or created at the Site during the performance of the Work. The Contractor will, to 
the satisfaction of all applicable governmental authorities and OPG, in a timely manner, at the 
Contractor’s expense, prevent all further discharges, spills, releases, emissions, deposits or leaks 
contrary to, and clean up, dispose of and otherwise comply with all requirements of: 

(1) Applicable Laws; 

(2) to the extent not inconsistent with Section (d)(1), OPG’s then current environmental 
management system manual; or 

(3) to the extent not inconsistent with Sections (d)(1) and (d)(2), the Contractor’s 
environmental management and protection program and plan as at the date of this 
Contract as amended, 

respecting all discharges, spills, releases, emissions, deposits or leaks of any substances, 
materials, solids, liquids, gas, odor, heat, sound, vibration or radiation whatsoever that are 
caused by the Contractor or any of its Subcontractors and that occur at or near the Site or that 
occur with materials owned or controlled by the Contractor or any of its Subcontractors. 

(i) Disposal of Hazardous Waste.  Unless otherwise specifically provided for in this Contract, or as 
authorized in writing by OPG’s Representative, the Contractor may not dispose of any hazardous 
or liquid industrial waste (as defined in the regulations to the Environmental Protection Act 
(Ontario)), or any designated substances (as defined in the Occupational Health and Safety Act 
(Ontario)), on, under, over or near any property owned, leased or licenced by OPG or any of its 
subsidiaries or in which OPG or any of its subsidiaries has an interest, in whole or in part, 
including the Site. 



 

 

 

APPENDIX A TO SCHEDULE 2.20 

ENVIRONMENTAL NOTICE 

To: Ontario Power Generation Inc. 

 
Contract:  (the “Contract”) 

Contract No.: 

Environmental Notice No. 

Date: 

Defined terms used in this Environmental Notice have the same meanings given to those terms in the 
Contract.  Under Section 1.3(g) of Schedule 2.20 of the Contract, the Contractor hereby gives OPG notice 
of: 

(a) the changes to its environmental management and protection 
program and plan as described on Appendix A to this 
Environmental Notice; 

 

(b) the discharge, spill, release, emission, deposit or leak as 
described on Appendix A to this Environmental Notice, including 
the substance spilled, the cause of the spill, the quantity of 
substance spilled, the measures taken to contain the spill and 
confirmation that the spill has been reported; or 

 

(c) the order, directive, notice or other communication attached as 
Appendix A to this Environmental Notice from the Governmental 
Authority set out in the order, directive, notice or other 
communication. 

 

 

[CONTRACTOR]  

By:  

 Name:  
 Title:   

 



 

 

 

SCHEDULE 4.4 

CHANGE ORDER FORM 

 

To: Contract:  (the “Contract”) 

Contract No.: 

Change Order No. 

Date: 

Defined terms used in this Change Order have the same meanings given to those terms in the Contract. 

Change to Work 

In accordance with Section 4.4 of the Contract, OPG hereby directs the Contractor to make the following 
changes in the Work: 

1. [] 

2. [] 

Expected Change to Contract Schedule 

OPG expects that the changes to the Work set out in this Change Order will have the following effect on 
the Contract schedule: 

1. [] 

Expected Change to Contract Price 

OPG expects that the changes to the Work set out in this Change Order will have the following effect on 
the Contract Price: 

Contract Price, as set out in the Contract as of the date of 
the Contract $ ________________________ 
  
  
Total expected change to the Contract Price 
under this Change Order $ ________________________ 

 

The parties have duly executed this Change Order. 



 

 

 

ONTARIO POWER GENERATION INC. 

By:  

 Name:  
 Title:  

[CONTRACTOR] 

By:  

 Name:  
 Title:  

 


